SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 110 CONTRACT ID : IR-30091-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-11823 CONSTRUCTION ENGINEERING, GPS ROVER LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 113-01614 PARTNERING OVERHEAD LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01261 TESTING FOR ASBESTOS 6.000 EACH
16 202-02240 PAVEMENT REMOVAL 51,862.000 SYS
17 202-02273 CENTER CURB, CONCRETE, REMOVE 1,468.000 SYS
18 202-02278 CURB, CONCRETE, REMOVE 768.000 LEFT
19 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
25 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 500.000 SET
26 202-05546 REGULATED MATERIALS, DISPOSE, C 5.000 TON
27 202-05551 REGULATED MATERIALS, REMOVE, C 5.000 TON
28 202-05556 REGULATED MATERIALS, TRANSPORT, C 5.000 TON
29 202-06580 CONTAMINATED SOIL, REMOVE 500.000 CYS
30 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
31 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
32 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
33 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
34 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
35 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
36 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
37 202-74080 OVERHEAD SIGN STRUCTURE, 4.000 EACH
38 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 1,039.000 SYS
39 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 24.000 EACH
40 203-02000 EXCAVATION, COMMON 31,458.000 CYs
41 203-11864 SOIL EMBANKMENT QUALITY CONTROL LUMP LUMP
42 203-51223 EXCAVATION, WATERWAY 169,561.000 CYsS
43 205-06930 SPLASHPAD 41.000 TON
44 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,848.000 TON
45 205-06933 TEMPORARY INLET PROTECTION 97.000 EACH
46 205-06935 TEMPORARY SEDIMENT BASIN 5.000 EACH
47 205-06936 TEMPORARY SEDIMENT TRAP 886.000 TON
48 205-06937 TEMPORARY SILT FENCE 45,644.000 LEFT
49 205-06938 TEMPORARY SLOPE DRAIN 1,148.000 LFT
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50 205-08594 FILTER SOCK 29,550.000 LET
51 205-11625 TEMPORARY DIVERSION CHANNEL 1,972.000 LFT
52 205-11626 PUMP AROUND 10.000 EACH
53 206-51220 EXCAVATION, WET 2,320.000 cys
54 206-51220 EXCAVATION, WET 447.000 cys
55 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 524.000 CYS
56 207-08263 SUBGRADE TREATMENT, TYPE IA 194,917.000 SYS
57 207-08264 SUBGRADE TREATMENT, TYPE II 45,557.000 SYS
58 207-08265 SUBGRADE TREATMENT, TYPE IIA 5,610.000 SYS
59 207-08267 SUBGRADE TREATMENT, TYPE IIIA 17,405.000 SYS
60 207-09935 SUBGRADE TREATMENT, TYPE IC 1,130.000 SYS
61 211-02050 B BORROW 29,729.000 cyYs
62 211-02050 B BORROW 447.000 cys
63 211-064067 AGGREGATE FOR END BENT BACKFILL 166.000 CYS
64 211-092064 STRUCTURAL BACKFILL, TYPE 1 659.000 CYS
65 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,893.000 CYS
66 211-09266 STRUCTURAL BACKFILL, TYPE 3 9,137.000 CYS
67 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,042.000 TON
68 302-07455 DENSE GRADED SUBBASE 373.200 cys
69 303-07662 STONE 147.000 TON
70 303-07662 STONE 232.000 TON
71 303-07662 STONE 2,833.000 TON
72 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 245.000 TON
73 306-08039 MILLING, ASPHALT REMOVAL 985.000 SYS
74 306-10163 MILLING ASPHALT, 2 1/2 IN 56,057.000 SYS
75 401-06264 PROFILOGRAPH, HMA LUMP LUMP
76 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 5,793.000 TON
77  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 4,279.000 TON
78  401-07405 QC/OA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 15,120.000 TON
79 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 10,520.000 TON
80 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 7,230.000 TON
81 401-08365 QC/OA-HMA, 5, 64, BASE, 19.0 mm 4,697.000 TON
82 402-10086 HMA FOR TEMPORARY PAVEMENT, C 10,758.000 TON
83 402-10087 HMA FOR TEMPORARY PAVEMENT, D 8,379.000 TON
84 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 6,829.000 TON
85 503-03489 RETROFITTED TIE BARS 243.000 EACH
86 506-06333 PCCP PATCHING, FULL DEPTH 1,130.000 SYS
87 601-01522 GUARDRAIL, TRANSITION TYPE TGB 16.000 EACH
88 601-02241 GUARDRAIL, REMOVE 6,419.000 LFT
89 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 3.000 EACH
90 601-06242 IMPACT ATTENUATOR, R2, Wl, TL-2 3.000 EACH
91 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 8.000 EACH
92 601-06854 GUARDRAIL, W-BEAM, NESTED 10.000 EACH
93 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 7.000 EACH
94 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
95 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
96 601-11530 IMPACT ATTTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
97 601-11531 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
98 601-11532 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
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99 601-11533 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
100 601-11534 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
101 601-11535 IMPACT ATTENUATOR SPARE PARTS PACKAGE, 4.000 EACH
102 601-94689 GUARDRAIL END TREATMENT, OS 38.000 EACH
103 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 7,913.000 LET
104 602-01064 CONCRETE BARRIER 12,348.000 LET
105 602-06729 BARRIER DELINEATOR 65.000 EACH
106 603-06045 FENCE, CHAIN LINK, 48 IN 8,337.000 LET
107 603-97283 FENCE GATE, CHAIN LINK, 48 IN X 24 FT 1.000 EACH
108 603-97461 TEMPORARY FENCE 16,171.000 LFT
109 605-02493 CURB ISLAND, CONCRETE 19.000 SYS
110 605-05523 CURB, HMA 80.000 LEFT
111 605-06095 CURB, INTEGRAL, B, CONCRETE 2.000 LET
112 605-06120 CURB, CONCRETE 109.000 LEFT
113 605-06255 CENTER CURB, D, CONCRETE 28.000 SYS
114 605-94811 CURB TURNOUT 4.000 EACH
115 607-06385 PAVED SIDE DITCH, L 361.000 LET
116 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,151.000 SYS
117 610-07487 HMA FOR APPROACHES, TYPE B 271.000 TON
118 610-09108 PCCP FOR APPROACHES, 9 IN 304.000 SYS
119 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
120 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
121 615-06490 RIGHT OF WAY MARKER 72.000 EACH
122 615-06510 MONUMENT, C 34.000 EACH
123 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
124 615-06530 BENCH MARK POST 14.000 EACH
125 616-01763 RIPRAP, RELAID 212.000 SYS
126 616-02320 GEOTEXTILES 32,182.000 SYS
127 616-05688 RIPRAP, CLASS 1 3,680.000 TON
128 616-05689 RIPRAP, CLASS 2 671.000 TON
129 616-06405 RIPRAP, REVETMENT 8,534.000 TON
130 616-06451 RIPRAP, UNIFORM 15.000 TON
131 616-11349 ROOTWAD REVETMENT 1,350.000 LET
132 616-51367 SLOPEWALL, CONCRETE, 4 IN 344.000 SYS
133 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 16.000 EACH
134 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 14,516.000 SYS
135 621-02770 EROSION CONTROL BLANKET 46,257.000 SYS
136 621-04258 SEED MIXTURE 35.000 LBS
137 621-04258 SEED MIXTURE 171.000 LBS
138 621-04258 SEED MIXTURE 97.000 LBS
139 621-06545 FERTILIZER 28.000 TON
140 621-06554 SEED MIXTURE, U 1,941.000 LBS
141 621-06557 SEED MIXTURE, T 3,664.000 LBS
142 621-06565 MULCHING MATERIAL 153.000 TON
143 621-06567 WATER 126.000 kGAL
144 621-06570 TOPSOIL 27,890.000 CYs
145 621-06574 SODDING 20,895.000 SYS
146 621-06575 SODDING, NURSERY 15,171.000 SYS

147 621-07642 SOIL PREPARATION 95,446.000 CYs
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148 621-08161 PERMANENT TURF REINFORCEMENT MAT 28,353.000 SYs
149 622-10003 LIVE PLANT STAKING 15,100.000 EACH
150 622-91786 SEEDLING 2,062.000 EACH
151 622-91786 SEEDLING 2,062.000 EACH
152 622-91786 SEEDLING 15,289.000 EACH
153 622-98200 SIGN, DO NOT DISTURB 135.000 EACH
154 622-98200 SIGN, DO NOT DISTURB 32.000 EACH
155 628-09403 FIELD OFFICE, C 36.000 MOS
156 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 144.000 MOS
157 628-11729 CELLULAR TELEPHONE TYPE A 6.000 EACH
158 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
159 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
160 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 216.000 MOS
161 701-06011 DYNAMIC PILE LOAD TEST 13.000 EACH
162 701-08122 PILE, STEEL PIPE, 0.375", 14" 8,030.000 LFT
163 701-09557 TEST PILE, DYNAMIC, PRODUCTION 984.000 LET
164 701-09559 TEST PILE, DYNAMIC, RESTRIKE 13.000 EACH
165 701-09679 CONICAL PILE TIP, 14 IN 146.000 EACH
166 701-09739 PILE SHOE, HP 12 X 53 16.000 EACH
167 701-51195 PILE, STEEL H, HP 12 IN X 53 1,064.000 LET
168 702-04325 TEMPORARY SHORING LUMP LUMP
169 702-51005 CONCRETE, A, SUBSTRUCTURE 816.200 cYs
170 702-51015 CONCRETE, B, FOOTINGS 115.600 cYs
171 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,864.000 1BS
172 702-92857 CONCRETE, C, SUBSTRUCTURE 213.500 cYs
173 703-06028 REINFORCING BARS 79,162.000 LBS
174 703-06029 REINFORCING BARS, EPOXY COATED 566,549.000 LBS
175 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,294.200 CYs
176 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 730.000 SYS
177 706-09960 RAILING, CONCRETE, FC 660.000 LFT
178 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 10.000 EACH
179 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 8.000 EACH
180 706-51020 RAILING, CONCRETE, C 216.900 CYs
181 707-09183 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 60 IN 465.200 LET
182 707-09634 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN 882.000 LET
183 709-51821 SURFACE SEAL LUMP LUMP
184 709-51821 SURFACE SEAL LUMP LUMP
185 709-51821 SURFACE SEAL LUMP LUMP
186 709-51821 SURFACE SEAL LUMP LUMP
187 709-51821 SURFACE SEAL LUMP LUMP
188 711-51038 STRUCTURAL STEEL LUMP LUMP
189 711-51038 STRUCTURAL STEEL LUMP LUMP
190 713-04509 TEMPORARY PIPE LUMP LUMP
191 714-11094 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 345.000 LET
192 714-11174 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 74.000 LET
193 714-11177 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 82.000 LET
194 714-11414 STRUCTURE, COATED REINFORCED CONCRETE, 63.000 LFT
195 715-01336 GATE VALVE, 12 IN 14.000 EACH

196 715-01902 WATER SERVICE LINE 2 IN 48.000 LFT
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197 715-02388 WATER MAIN 4.000 EACH
198 715-02629 SAFETY METAL END SECTION 6:1 DIA 18" 1.000 EACH
199 715-02630 SAFETY METAL END SECTION 6:1 DIA 24" 1.000 EACH
200 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 4.000 EACH
201 715-04965 WATER SERVICE LINE 39.000 LFT
202 715-04985 VAULT 1.000 EACH
203 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 246.000 LFT
204 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 304.000 LET
205 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 75,473.000 LEFT
206 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 300.000 LEFT
207 715-05051 PIPE, TYPE 4 CIRCULAR 10 IN 300.000 LEFT
208 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 300.000 LEFT
209 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 337.000 LEFT
210 715-05133 PIPE, TYPE 1 CIRCULAR 60 IN 93.000 LEFT
211 715-05136 PIPE, TYPE 1 CIRCULAR 72 IN 178.000 LEFT
212 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,337.000 LEFT
213 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 2,852.000 LET
214 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,137.000 LEFT
215 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 964.000 LEFT
216 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 79.000 LEFT
217 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 200.000 LET
218 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 42.000 LEFT
219 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 300.000 LFT
220 715-05407 PIPE, END BENT DRAIN, 6 IN 204.000 LET
221 715-05408 PIPE SANITARY SEWER 8 IN 363.000 LET
222 715-05408 PIPE SANITARY SEWER 8 IN 99.000 LEFT
223 715-05408 PIPE SANITARY SEWER 8 IN 336.000 LFT
224 715-05408 PIPE SANITARY SEWER 8 IN 277.000 LET
225 715-05408 PIPE SANITARY SEWER 8 IN 81.000 LET
226 715-05408 PIPE SANITARY SEWER 8 IN 389.000 LFT
227 715-05408 PIPE SANITARY SEWER 8 IN 116.000 LFT
228 715-05408 PIPE SANITARY SEWER 8 IN 50.000 LET
229 715-05408 PIPE SANITARY SEWER 8 IN 316.000 LET
230 715-05408 PIPE SANITARY SEWER 8 IN 404.000 LFT
231 715-05408 PIPE SANITARY SEWER 8 IN 308.000 LEFT
232 715-05409 PIPE SANITARY SEWER 10 IN 23.000 LET
233 715-05409 PIPE SANITARY SEWER 10 IN 13.000 LET
234 715-05409 PIPE SANITARY SEWER 10 IN 194.000 LEFT
235 715-05409 PIPE SANITARY SEWER 10 IN 37.000 LET
236 715-05409 PIPE SANITARY SEWER 10 IN 624.000 LEFT
237 715-05409 PIPE SANITARY SEWER 10 IN 129.000 LEFT
238 715-05409 PIPE SANITARY SEWER 10 IN 275.000 LEFT
239 715-05409 PIPE SANITARY SEWER 10 IN 30.000 LEFT
240 715-05413 PIPE SANITARY SEWER 18 IN 494.000 LEFT
241 715-05413 PIPE SANITARY SEWER 18 IN 20.000 LEFT
242 715-05413 PIPE SANITARY SEWER 18 IN 74.000 LEFT
243 715-05413 PIPE SANITARY SEWER 18 IN 204.000 LEFT
244 715-05413 PIPE SANITARY SEWER 18 IN 709.000 LEFT
245 715-05413 PIPE SANITARY SEWER 18 IN 267.000 LEFT
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246 715-05413 PIPE SANITARY SEWER 18 IN 274.000 LFT
247 715-05413 PIPE SANITARY SEWER 18 IN 535.000 LFT
248 715-05417 PIPE SANITARY SEWER 30 IN 72.000 LET
249 715-05417 PIPE SANITARY SEWER 30 IN 301.000 LEFT
250 715-05417 PIPE SANITARY SEWER 30 IN 214.000 LFT
251 715-05596 PIPE EXTENSION, CIRCULAR 18 IN 16.000 LFT
252 715-05597 PIPE EXTENSION, CIRCULAR 24 IN 53.000 LET
253 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 142.000 LFT
254 715-05841 CONCRETE ANCHOR 60 IN 2.000 EACH
255 715-05842 CONCRETE ANCHOR 42 IN 1.000 EACH
256 715-05890 PIPE EXTENSION, CIRCULAR 42 IN 87.000 LET
257 715-06173 SAFETY METAL END SECTION 6:1 DIA 60" 2.000 EACH
258 715-06338 PIPE EXTENSION, CIRCULAR, 66" 106.000 LEFT
259 715-06357 CONCRETE ANCHOR, 72 IN 2.000 EACH
260 715-06691 CONCRETE ANCHOR, 96 IN 1.000 EACH
261 715-07626 CONCRETE ANCHOR 66 IN 2.000 EACH
262 715-07806 PIPE STEEL CASING 608.000 LET
263 715-07806 PIPE STEEL CASING 146.000 LEFT
264 715-08181 PIPE END SECTION, MIN AREA 4.1 SFT 2.000 EACH
265 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 32.000 TON
266 715-09064 VIDEO INSPECTION FOR PIPE 19,774.000 LEFT
267 715-09252 PIPE, SANITARY SEWER, 20 IN 30.000 LEFT
268 715-09252 PIPE, SANITARY SEWER, 20 IN 20.000 LEFT
269 715-09920 PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT 40.000 LET
270 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
271 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
272 715-10253 PIPE, TYPE 1, DEFORMED, MIN. AREA 40.1 SFT 164.000 LEFT
273 715-11529 PIPE END SECTION, MIN AREA 6.3 SFET 2.000 EACH
274 715-11774 PIPE, TYPE 1 DEFORMED MIN AREA 6.3 SFT 59.000 LET
275 715-11775 PIPE EXTENSION, CIRCULAR, 96", HDPE 73.000 LFT
276 715-11822 TEST, WATER QUALITY LUMP LUMP
277 715-46000 PIPE END SECTION, DIA 12" 7.000 EACH
278 715-46005 PIPE END SECTION, DIA 15" 26.000 EACH
279 715-46010 PIPE END SECTION, DIA 18" 13.000 EACH
280 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
281 715-46040 PIPE END SECTION, DIA 36 IN 9.000 EACH
282 715-90714 PIPE, PVC, 12 IN 195.000 LET
283 715-90714 PIPE, PVC, 12 IN 4,942.000 LET
284 715-91739 WATER SERVICE LINE, 0.75 IN 14.000 LEFT
285 715-91742 WATER METER, RELOCATE 2.000 EACH
286 715-92037 PIPE, PVC, 4 IN 20.000 LEFT
287 715-92037 PIPE, PVC, 4 IN 102.000 LEFT
288 715-92253 SEWER, SANITARY LATERAL, RECONNECT 685.000 EACH
289 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 4,828.000 LEFT
290 715-96670 WATER MAIN, DUCTILE IRON, 12 IN 102.000 LEFT
291 716-01382 AIR RELEASE VALVE 6.000 EACH
292 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN 254.000 LEFT
293 716-07630 PIPE INSTALLATION, TRENCHLESS, 12 IN 1,295.000 LEFT

294 716-07631 PIPE INSTALLATION, TRENCHLESS, 15 IN 192.000 LFT
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295 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN 2,733.000 LFT
296 716-07634 PIPE INSTALLATION, TRENCHLESS, 30 IN 170.000 LFT
297 716-09822 PIPE INSTALLATION, TRENCHLESS, 66 IN 192.000 LEFT
298 718-06528 OUTLET PROTECTOR, 1 149.000 EACH
299 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LEFT
300 718-52610 AGGREGATE FOR UNDERDRAINS 66.000 CYs
301 718-99153 GEOTEXTILES FOR UNDERDRAIN 665.000 SYS
302 719-05438 PIPE, DRAIN TILE TERMINAL SECTION, 4 IN 100.000 LET
303 719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 100.000 LFT
304 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 110.000 LEFT
305 719-05442 PIPE, DRAIN TILE TERMINAL SECTION, 10 IN 100.000 LET
306 719-05443 PIPE, DRAIN TILE TERMINAL SECTION, 12 IN 100.000 LEFT
307 720-01092 MANHOLE, J15, MODIFIED 1.000 EACH
308 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
309 720-45040 INLET, G7 5.000 EACH
310 720-45041 INLET, H5 29.000 EACH
311 720-45075 INLET, R13 2.000 EACH
312 720-45080 INLET, sS14 1.000 EACH
313 720-45085 INLET, T14 1.000 EACH
314 720-45270 PIPE CATCH BASIN, 18 IN 3.000 EACH
315 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
316 720-45410 MANHOLE, C4 20.000 EACH
317 720-45415 MANHOLE, D4 2.000 EACH
318 720-45415 MANHOLE, D4 1.000 EACH
319 720-45415 MANHOLE, D4 1.000 EACH
320 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
321 720-45510 MANHOLE, C4, MODIFIED 3.000 EACH
322 720-45510 MANHOLE, C4, MODIFIED 7.000 EACH
323 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
324 720-45510 MANHOLE, C4, MODIFIED 4.000 EACH
325 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
326 720-45510 MANHOLE, C4, MODIFIED 3.000 EACH
327 720-45510 MANHOLE, C4, MODIFIED 7.000 EACH
328 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
329 720-45510 MANHOLE, C4, MODIFIED 3.000 EACH
330 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LET
331 720-95422 MANHOLE, J4 1.000 EACH
332 720-96999 FIRE HYDRANT ASSEMBLY 8.000 EACH
333 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 2.000 EACH
334 720-98174 INLET, B15 22.000 EACH
335 720-98555 INLET, C15 5.000 EACH
336 720-98625 MANHOLE, C4, DROP 4.000 EACH
337 720-98625 MANHOLE, C4, DROP 3.000 EACH
338 723-11214 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 108.000 LET
339 723-11313 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 189.000 LEFT
340 723-11416 STRUCTURE, COATED REINFORCED CONCRETE, 71.000 LEFT
341 723-11541 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 210.000 LET
342 725-11036 LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT 209.000 LET
343 731-93945 FACE PANELS, CONCRETE 13,318.000 SET
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344 731-93946 WALL ERECTION 13,318.000 SET
345 731-93947 LEVELING PAD, CONCRETE 626.000 LFT
346 734-10240 CUT-WALL, NO. 892.000 SET
347 734-10240 CUT-WALL, NO. 770.000 SET
348 735-10241 TEMPORARY WIRE FACING 1,800.000 SET
349 735-10242 TEMPORARY WALL ERECTION 1,800.000 SFT
350 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
351 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
352 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
353 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10.000 EACH
354 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
355 801-06645 CONSTRUCTION SIGN, B 25.000 EACH
356 801-06710 FLASHING ARROW SIGN 3,600.000 DAY
357 801-06775 MAINTAINING TRAFFIC LUMP LUMP
358 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
359 801-07118 BARRICADE, III-A 1,092.000 LET
360 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 13,094.000 LEFT
361 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 503.000 LEFT
362 801-11598 ARIES FIELD PROCESSOR FOR PCMS 4.000 EACH
363 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
364 801-52817 TEMPORARY CROSSOVER, B 4.000 EACH
365 802-02475 SIGN, PANEL, RELOCATE 4.000 EACH
366 802-03866 MILE MARKER 18.000 EACH
367 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 801.000 LET
368 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 614.000 LET
369 802-07057 SIGN, PANEL, WITH LEGEND 5,545.000 SFT
370 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 122.000 EACH
371 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 38.000 EACH
372 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII 10.000 EACH
373 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 8.000 EACH
374 802-09221 OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A 5.000 EACH
375 802-09535 BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN. 3.000 EACH
376 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 7.000 EACH
377 802-09577 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E 1.000 EACH
378 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 4.000 EACH
379 802-09579 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
380 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 4.000 EACH
381 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 349.533 SET
382 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 1,232.750 SET
383 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 78.000 SET
384 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 23.000 EACH
385 802-76095 STRUCTURAL STEEL, BREAKAWAY 10,933.100 LBS
386 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
387 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 10.000 EACH
388 805-01842 HANDHOLE, SIGNAL, TYPE 1 25.000 EACH
389 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
390 805-02658 CABLE, COAXIAL 215.000 LEFT
391 805-03174 SYSTEM MASTER AND RELATED EQUIPMENT LUMP LUMP

392 805-04602 CONTROLLER, REWIRE 3.000 EACH
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CALL ORDER : 110 CONTRACT ID IR-30091-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
393 805-06483 CONTROLLER 3.000 EACH
394 805-06595 CONDUIT, PVC, 2 IN 766.000 LFT
395 805-06595 CONDUIT, PVC, 2 IN 2,134.000 LFT
396 805-06595 CONDUIT, PVC, 2 IN 28.000 LET
397 805-06595 CONDUIT, PVC, 2 IN 2,128.000 LFT
398 805-06600 CONDUIT, PVC, 3 IN. 6.000 LFT
399 805-08487 BACKPLATE, SIGNAL 27.000 EACH
400 805-08493 RADIO, INTERCONNECTION SYSTEM TESTING LUMP LUMP
401 805-09089 RADIO, YAGI ANTENNA 3.000 EACH
402 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 3.000 EACH
403 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 21.000 EACH
404 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 6.000 EACH
405 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
406 805-78420 DISCONNECT HANGER 9.000 EACH
407 805-78445 SIGNAL SERVICE 3.000 EACH
408 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 203.000 LET
409 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 7,460.000 LET
410 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 543.000 LET
411 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 3,388.000 LET
412 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 11,057.000 LET
413 805-78785 SIGNAL DETECTOR HOUSING 25.000 EACH
414 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,457.000 LET
415 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
416 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 10.000 EACH
417 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 17.000 EACH
418 807-01603 SERVICE POINT, TYPE II 2.000 EACH
419 807-02194 SERVICE POINT, II, MODIFIED 2.000 EACH
420 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 46.000 EACH
421 807-03609 LIGHT POLE, HIGH MAST, 80 FT, E.M.H. 2.000 EACH
422 807-03802 LIGHT STANDARDS 1.000 EACH
423 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 2,074.000 LET
424 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 38,476.000 LET
425 807-07703 HIGH MAST TOWER 3.000 EACH
426  807-07703 HIGH MAST TOWER 1.000 EACH
427 807-09141 LIGHT POLE, HIGH MAST, 85 FT E.M.H. 1.000 EACH
428 807-11476 LIGHT POLE, ROADWAY, 38 FT. E.M.H., 8 FT. MAST 1.000 EACH
429 807-11489 LIGHT POLE, ROADWAY, 38 FT. E.M.H., 6 FT. MAST 1.000 EACH
430 807-78590 HANDHOLE 2.000 EACH
431 807-82160 LIGHT POLE, HIGH MAST, 95 FT E.M.H. 2.000 EACH
432 807-84762 LIGHT POLE, 40 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 1.000 EACH
433 807-84814 LIGHT POLE, 42 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 35.000 EACH
434 807-84866 LIGHT POLE, 44 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE 7.000 EACH
435 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 46.000 EACH
436 807-86665 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT 48.000 EACH
437 807-86830 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 48"DIA X 240" 9.000 EACH
438 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 9,224.000 LET
439 807-86910 CONNECTOR KIT, UNFUSED 55.000 EACH
440 807-86915 CONNECTOR KIT, FUSED 55.000 EACH

441 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 108.000 EACH
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CALL ORDER : 110 CONTRACT ID : IR-30091-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
442 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
443 807-86930 INSULATION LINK, NON-WATERPROOFED 118.000 EACH
444 807-86955 CABLE-DUCT MARKER 27.000 EACH
445 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 2,074.000 LFT
446 808-06716 LINE, REMOVE 61,760.000 LET
447 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
448 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,098.000 EACH
449 809-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
SECTION NO. 0002 NEW ROAD CONSTRUCTION
450 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
451 203-02055 EMBANKMENT 271,962.000 CYS
452 211-092064 STRUCTURAL BACKFILL, TYPE 1 4,666.000 CYS
453 211-09265 STRUCTURAL BACKFILL, TYPE 2 3,588.000 CYS
454 211-09268 STRUCTURAL BACKFILL, TYPE 5 3,294.000 CYS
455 303-01180 COMPACTED AGGREGATE, NO. 53 27,450.000 TON
456 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,226.000 TON
457 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,669.000 TON
458 401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 3,991.000 TON
459 401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 10,325.000 TON
460 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 4,544.000 TON
461 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 6,687.000 TON
462 401-07406 QC/OA-HMA, 1, 64, BASE, 25.0 mm 17,282.000 TON
463 401-07409 QC/OA-HMA, 4, 64, BASE, 25.0 mm 10,788.000 TON
464 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 9,622.000 TON
465 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 11,223.000 TON
466 401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 25,818.000 TON
467 401-08364 QC/OA-HMA, 4, 64, BASE, 19.0 MM 8,183.000 TON
468 401-10258 JOINT ADHESIVE, SURFACE 157,343.000 LFT
469 401-10259 JOINT ADHESIVE, INTERMEDIATE 157,343.000 LFT
470 401-11785 LIQUID ASPHALT SEALANT 157,343.000 LET
471  406-05520 ASPHALT FOR TACK COAT 219.000 TON
472 415-11527 BASE SEAL 197.000 TON
473 503-05240 D-1 CONTRACTION JOINT 72.000 LFT
474 605-06140 CURB AND GUTTER, CONCRETE 4,784.000 LFT
475 606-07484 MILLED HMA CORRUGATIONS 90,310.000 LET
476 615-06505 MONUMENT, B 92.000 EACH
477 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 4,101.000 LFT
478 718-52610 AGGREGATE FOR UNDERDRAINS 7,034.000 CYS
479 718-99153 GEOTEXTILES FOR UNDERDRAIN 75,719.000 SYS
480 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 15.000 EACH
481 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 376,069.000 LFT
482 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABRLE, 4 IN 203,299.000 LFT
483 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 12.000 EACH
484 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 341.000 LFT
485 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 742.000 LFT
486 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 10,317.000 LFT

487 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 72,604.000 LET
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CALL ORDER : 110 CONTRACT ID : IR-30091-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 NEW ROAD CONSTRUCTION
488 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 11,146.000 LFT
489 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,724.000 LFT
490 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 2,584.000 LFT
491 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 104.000 LET
492 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 376.000 LFT
493 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 62,423.000 LFT
494 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 39.000 LET
495 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 1,627.000 LET
496 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 420.000 LFT
497 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
498 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
SECTION NO. 0003 NEW ROAD CONSTRUCTION

499 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
500 203-02055 EMBANKMENT 263,895.000 cys
501 211-09264 STRUCTURAL BACKFILL, TYPE 1 4,648.000 CYS
502 211-09265 STRUCTURAL BACKFILL, TYPE 2 3,561.000 CYS
503 211-09268 STRUCTURAL BACKFILL, TYPE 5 3,237.000 CYS
504 302-06464 SUBBASE FOR PCCP 28,970.000 cys
505 303-01180 COMPACTED AGGREGATE, NO. 53 17,808.000 TON
506 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,444.000 TON
507 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 9,582.000 TON
508 401-07406 QC/OA-HMA, 1, 64, BASE, 25.0 mm 17,293.000 TON
509 401-07422 QC/OA-HMA, 1, 64, BASE, 19.0 mm 5,666.000 TON
510 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 11,523.000 TON
511 401-10258 JOINT ADHESIVE, SURFACE 82,160.000 LFT
512 401-10259 JOINT ADHESIVE, INTERMEDIATE 82,160.000 LFT
513 401-11785 LIQUID ASPHALT SEALANT 82,160.000 LFT
514 406-05520 ASPHALT FOR TACK COAT 117.000 TON
515 415-11527 BASE SEAL 91.000 TON
516 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
517 501-06321 QC/OA-PCCP, 10 IN 57,921.000 SYS
518 501-09749 QC/QA PCCP, 9.5" 31,927.000 SYS
519 503-05240 D-1 CONTRACTION JOINT 53,058.000 LET
520 605-06090 CURB, INTEGRAL, CONCRETE 4,784.000 LET
521 606-07484 MILLED HMA CORRUGATIONS 65,350.000 LET
522 606-11064 MILLED PCCP CORRUGATIONS 8,321.000 LFT
523  615-06505 MONUMENT, B 32.000 EACH
524 615-06515 MONUMENT, D 60.000 EACH
525 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 4,101.000 LFT
526 718-52610 AGGREGATE FOR UNDERDRAINS 7,034.000 cYs
527 718-99153 GEOTEXTILES FOR UNDERDRAIN 74,489.000 SYS
528 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 230,346.000 LFT
529 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 349,022.000 LFT
530 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABRLE, LANE 29.000 EACH
531 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 1,083.000 LFT
532 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 1.000 EACH

533 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 6,575.000 LET
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SECTION NO. 0003 NEW ROAD CONSTRUCTION

534 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 48,894.000 LET
535 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 6,690.000 LET
536 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 25,412.000 LFT
537 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 22,021.000 LET
538 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 4,456.000 LFT
539 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 3,742.000 LET
540 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 91.000 LET
541 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 285.000 LET
542 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 354.000 LET
543 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 11.000 EACH
544 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 42,985.000 LET
545 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 1,453.000 LET
546 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 66.000 LET
547 808-75510 TRANSVERSE MARKINGS, PREFORMED PLASTIC, 174.000 LET

548 808-91662 TRANSVERSE MARKING, PREFORMED PLASTIC, 39.000 LFT
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CALL ORDER : 150 CONTRACT ID : IR-36950-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 160 CONTRACT ID : IR-36951-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, SEEDING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
7 621-06545 FERTILIZER 200.000 TON
8 621-06553 SEED MIXTURE, R 125,000.000 LBS
9 621-06565 MULCHING MATERIAL 250.000 TON
10 621-11491 LIME, SOIL AMENDMENT 250.000 TON
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
13 801-06710 FLASHING ARROW SIGN 40.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 190 CONTRACT ID : R -28896-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 337.000 CYS
13 205-06937 TEMPORARY SILT FENCE 669.000 LEFT
14 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 40.000 LEFT
15 207-09935 SUBGRADE TREATMENT, TYPE IC 585.000 SYS
16 211-09265 STRUCTURAL BACKFILL, TYPE 2 325.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 128.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 107.000 TON
19 304-07493 WIDENING WITH HMA, TYPE B 19.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 280.000 SYS
21 306-08036 MILLING, ASPHALT, 2 IN 280.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 85.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 71.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 557.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 452.000 LET
26 401-11785 LIQUID ASPHALT SEALANT 557.000 LEFT
27 402-07451 HMA WEDGE AND LEVEL, TYPE B 34.000 TON
28 406-05520 ASPHALT FOR TACK COAT 0.400 TON
29 615-06490 RIGHT OF WAY MARKER 8.000 EACH
30 616-02320 GEOTEXTILES 192.000 SYS
31 616-06405 RIPRAP, REVETMENT 144.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,100.000 SYS
34 621-02770 EROSION CONTROL BLANKET 139.000 SYS
35 621-06559 MULCHED SEEDING, R 675.000 SYS
36 621-06567 WATER 0.600 kGAL
37 621-06570 TOPSOIL 79.000 CYsS
38 621-06575 SODDING, NURSERY 155.000 SYS
39 621-06626 MULCHED SEEDING, D 220.000 SYS
40 628-09402 FIELD OFFICE, B 4.000 MOS
41 714-11166 STRUCTURE, COATED REINFORCED CONCRETE BOX SECTIONS, 100.000 LEFT
42 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 9.000 LEFT
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07118 BARRICADE, III-A 76.000 LEFT
49 801-07119 BARRICADE, III-B 80.000 LEFT
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CALL ORDER : 190 CONTRACT ID : R -28896-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 550.000 LFT

51 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 69.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -29352-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09542 UTILITY RELOCATION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 20,355.000 cYs
16 203-02070 BORROW 25,575.000 cys
17 203-51223 EXCAVATION, WATERWAY 1,190.000 cys
18 205-03371 SEDIMENT, REMOVE 100.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 276.000 TON
20 205-06933 TEMPORARY INLET PROTECTION 4.000 EACH
21 205-06934 TEMPORARY MULCH 58.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 228.000 TON
23 205-06937 TEMPORARY SILT FENCE 7,341.000 LFT
24  205-09543 NO 2 STONE 100.000 TON
25 205-11585 TEMPORARY FILTER BERM 254.000 LFT
26 206-51220 EXCAVATION, WET 225.000 CYS
27 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 65.000 CYS
28 207-08263 SUBGRADE TREATMENT, TYPE IA 33,174.000 SYS
29 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,352.000 SYS
30 211-02050 B BORROW 5,000.000 cys
31 211-06467 AGGREGATE FOR END BENT BACKFILL 28.000 CYS
32 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,090.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,846.000 TON
34 302-07455 DENSE GRADED SUBBASE 39.000 cys
35 303-01180 COMPACTED AGGREGATE, NO. 53 6,814.000 TON
36 303-07449 COMPACTED AGGREGATE, NO. 73 1,445.000 TON
37 304-07489 HMA PATCHING, TYPE A 32.000 TON
38 306-08043 MILLING, TRANSITION 1,325.000 SYS
39 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 460.000 TON
40 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,544.000 TON
41 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 744.000 TON
42 401-07397 QC/OA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 2,493.000 TON
43 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,315.000 TON
44 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 2,581.000 TON
45 401-10258 JOINT ADHESIVE, SURFACE 9,303.000 LFT
46 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,303.000 LFT
47 401-11785 LIQUID ASPHALT SEALANT 9,303.000 LFT
48 402-07450 HMA WEDGE AND LEVEL, TYPE A 34.000 TON
49 406-05520 ASPHALT FOR TACK COAT 16.000 TON
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CALL ORDER : 210 CONTRACT ID : R -29352-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
51 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 2.000 EACH
52 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 2.000 EACH
53 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 4.000 EACH
54 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
55 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
56 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 5,798.000 LEFT
57 602-06729 BARRIER DELINEATOR 16.000 EACH
58 603-06040 FENCE, FARM FIELD, 47 IN 2,550.000 LEFT
59 603-97603 FENCE, CHAIN LINK, 60 IN 650.000 LEFT
60 605-06145 CURB AND GUTTER, B, CONCRETE 114.000 LET
61 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 225.000 SYS
62 610-07487 HMA FOR APPROACHES, TYPE B 962.000 TON
63 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
64 615-06505 MONUMENT, B 24.000 EACH
65 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
66 616-02320 GEOTEXTILES 24,746.000 SYS
67 616-05688 RIPRAP, CLASS 1 1,185.000 TON
68 616-06405 RIPRAP, REVETMENT 13,261.000 TON
69 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
70 621-04258 SEED MIXTURE 40.000 LBS
71 621-06545 FERTILIZER 4.000 TON
72  621-06553 SEED MIXTURE, R 1,276.000 LBS
73 621-06557 SEED MIXTURE, T 1,803.000 LBS
74 621-06565 MULCHING MATERIAL 16.000 TON
75 621-06567 WATER 24.000 kGAL
76 621-06574 SODDING 1,268.000 SYS
77 621-06575 SODDING, NURSERY 5,243.000 SYS
78 621-92968 SEED MIXTURE, WILD FLOWER 50.000 LBS
79 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 520.000 EACH
80 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 2,055.000 EACH
81 622-52436 SIGN, DO NOT MOW OR SPRAY 22.000 EACH
82 622-98200 SIGN, DO NOT DISTURB 22.000 EACH
83 628-09402 FIELD OFFICE, B 24.000 MOS
84 701-06011 DYNAMIC PILE LOAD TEST 3.000 EACH
85 701-09557 TEST PILE, DYNAMIC, PRODUCTION 197.000 LET
86 701-09559 TEST PILE, DYNAMIC, RESTRIKE 3.000 EACH
87 701-09739 PILE SHOE, HP 12 X 53 46.000 EACH
88 701-51195 PILE, STEEL H, HP 12 IN X 53 2,588.000 LEFT
89 702-51005 CONCRETE, A, SUBSTRUCTURE 212.300 CYSs
90 703-06028 REINFORCING BARS 33,451.000 LBS
91 703-06029 REINFORCING BARS, EPOXY COATED 126,059.000 LBS
92 704-51002 CONCRETE, C, SUPERSTRUCTURE 371.100 CYs
93 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
94 706-51020 RAILING, CONCRETE, C 54.000 CYs
95 707-11428 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 33 IN X 48 IN 1,558.000 LEFT
96 709-51821 SURFACE SEAL LUMP LUMP
97 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 78.000 LEFT

98 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 12,091.000 LEFT
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CALL ORDER  : 210 CONTRACT ID : R -29352-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 532.000 LET
100 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 300.000 LET
101 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 100.000 LET
102 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 93.000 LET
103 715-05128 PIPE, TYPE 1 CIRCULAR 48 IN 99.000 LET
104 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 110.000 LET
105 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 661.000 LET
106 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 210.000 LET
107 715-05234 PIPE, TYPE 1 DEFORMED MIN AREA 4.1 SFT 53.000 LET
108 715-05237 PIPE, TYPE 1 DEFORMED MIN AREA 6.4 SFT 54.000 LET
109 715-05407 PIPE, END BENT DRAIN, 6 IN 118.000 LET
110 715-06004 CONCRETE ANCHOR, 48 IN 2.000 EACH
111 715-08181 PIPE END SECTION, MIN AREA 4.1 SFT 2.000 EACH
112 715-46005 PIPE END SECTION, DIA 15" 10.000 EACH
113 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
114 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
115 715-46095 PIPE END SECTION, MIN AREA 6.4 SFT 2.000 EACH
116 718-06531 OUTLET PROTECTOR, 3 22.000 EACH
117 718-52610 AGGREGATE FOR UNDERDRAINS 1,089.000 CYs
118 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,290.000 SYS
119 719-05443 PIPE, DRAIN TILE TERMINAL SECTION, 12 IN 30.000 LET
120 719-09447 PIPE, DRAIN TILE TERMINAL SECTION, 24 IN 10.000 LET
121 720-08617 INLET, INTAKE RISER 3.000 EACH
122 720-45030 INLET, E7 4.000 EACH
123 720-45035 INLET, F7 1.000 EACH
124 720-45065 INLET, N12 2.000 EACH
125 720-45075 INLET, R13 1.000 EACH
126 720-45410 MANHOLE, C4 5.000 EACH
127 801-06624 STANDARD BARRICADE, IIIB, WITH SIGNS 8.000 EACH
128 801-06625 DETOUR ROUTE MARKER ASSEMBLY 79.000 EACH
129 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
130 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 200.000 LET
131 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 60.000 LET
132 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 87.000 SFT
133  802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 32.000 SFT
134 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 32.000 SFT
135 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,373.000 LET
136 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,777.000 LET
137 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
138 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 738.000 LET
139 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 738.000 LET
140 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,165.000 LET
141 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 10,750.000 LET

142 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 131.000 LFT
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CALL ORDER : 230 CONTRACT ID : R -32594-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 302-06464 SUBBASE FOR PCCP 2,000.000 cYs
10 305-09888 RELIEF JOINT 432.000 LET
11 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 187.000 TON
12 503-05240 D-1 CONTRACTION JOINT 226.000 LET
13 506-06333 PCCP PATCHING, FULL DEPTH 9,708.000 SYS
14 506-06333 PCCP PATCHING, FULL DEPTH 3,230.000 SYS
15 506-06333 PCCP PATCHING, FULL DEPTH 170.000 SYS
16 506-06334 PCCP PATCHING, PARTIAL DEPTH 225.000 SYS
17 507-07482 CRACKS IN PCCP, ROUT AND SEAL 5,000.000 LFT
18 507-07505 RETROFIT LOAD TRANSFER 50.000 EACH
19 628-09403 FIELD OFFICE, C 19.000 MOS
20 628-09409 MOBILE INTERNET SERVICE 40.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 50.000 MOS
25 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 200.000 LET
26 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 2,517.000 LET
27 718-06526 HMA FOR UNDERDRAINS 277.000 TON
28 718-06529 OUTLET PROTECTOR, 2 8.000 EACH
29 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,517.000 LET
30 718-52610 AGGREGATE FOR UNDERDRAINS 393.000 cYs
31 718-99153 GEOTEXTILES FOR UNDERDRAIN 700.000 SYs
32 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 6.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
35 801-06710 FLASHING ARROW SIGN 360.000 DAY
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
38 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
39 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,790.000 LET
40 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,429.000 LET
41 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 6,483.000 LET
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 100.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -33076-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 200.000 SYS
12 203-02000 EXCAVATION, COMMON 11,549.000 cys
13 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
14 205-06936 TEMPORARY SEDIMENT TRAP 32.000 TON
15 205-06937 TEMPORARY SILT FENCE 1,082.000 LFT
16 205-09543 NO 2 STONE 100.000 TON
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 590.000 LFT
18 205-11585 TEMPORARY FILTER BERM 17.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 13,756.000 SYS
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,576.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 547.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 179.000 CYS
23 211-09265 STRUCTURAL BACKFILL, TYPE 2 17.000 CYS
24 215-07043 CHEMICAL MODIFICATION, SOILS 2,751.000 SYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,489.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 1,003.000 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
28 304-07494 WIDENING WITH HMA, TYPE C 38.000 TON
29 306-10163 MILLING ASPHALT, 2 1/2 IN 5,271.000 SYS
30 401-06264 PROFILOGRAPH, HMA LUMP LUMP
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 135.000 TON
32 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,568.000 TON
33 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 39.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 248.000 TON
35 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,591.000 TON
36 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 86.000 TON
37  401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 2,518.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 9,760.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,760.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 9,760.000 LFT
41 402-10086 HMA FOR TEMPORARY PAVEMENT, C 96.000 TON
42 406-05520 ASPHALT FOR TACK COAT 11.000 TON
43 605-06145 CURB AND GUTTER, B, CONCRETE 90.000 LFT
44 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
45 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
46 611-08233 MAILBOX ASSEMBLY, DOUBLE, RESET 1.000 EACH
47 615-06490 RIGHT OF WAY MARKER 39.000 EACH
48 615-06505 MONUMENT, B 7.000 EACH
49 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -33076-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 616-02320 GEOTEXTILES 686.000 SYS
51 616-06451 RIPRAP, UNIFORM 268.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
53 621-06545 FERTILIZER 0.300 TON
54 621-06554 SEED MIXTURE, U 122.000 LBS
55 621-06557 SEED MIXTURE, T 244.000 LBS
56 621-06565 MULCHING MATERIAL 5.000 TON
57 621-06567 WATER 22.000 kGAL
58 621-06574 SODDING 1,552.000 SYS
59 621-06575 SODDING, NURSERY 4,631.000 SYS
60 628-09402 FIELD OFFICE, B 12.000 MOS
61 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
62 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
63 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
65 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
66 715-02397 SAFETY METAL END SECTION 4:1 DIA 36" 2.000 EACH
67 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 10.000 EACH
68 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 120.000 LEFT
69 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 38.000 LET
70 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 39.000 LEFT
71  715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 397.000 LEFT
72 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 16.000 LEFT
73  715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 5.000 TON
74 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
75 715-46005 PIPE END SECTION, DIA 15" 8.000 EACH
76 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
77 720-02442 PIPE, PLUG EXISTING 1.000 EACH
78 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
79 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 1.000 EACH
80 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
81 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
82 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,000.000 LEFT
83 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 14,600.000 LFT
84 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
85 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
86 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07119 BARRICADE, III-B 136.000 LFT
89 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 32.000 LEFT
90 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 115.000 LEFT
91 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 47.000 SET
92 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 16.000 SET
93 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 22.000 SET
94 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
95 805-01842 HANDHOLE, SIGNAL, TYPE 1 13.000 EACH
96 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 10.000 EACH
97 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH

98 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 8.000 EACH
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CALL ORDER  : 240 CONTRACT ID : R -33076-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
100 805-78420 DISCONNECT HANGER 4.000 EACH
101 805-78445 SIGNAL SERVICE 1.000 EACH
102 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 67.000 LET
103 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,033.000 LFT
104 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 298.000 LFT
105 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 711.000 LET
106 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 3,870.000 LET
107 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
108 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 742.000 LET
109 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
110 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 4.000 EACH
111 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 1,866.000 LET
112 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,294.000 LET
113 808-06716 LINE, REMOVE 4,850.000 LET
114 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 105.000 LET
115 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 10,024.000 LET
116 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 155.000 LET
117 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 150.000 LET
118 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 7.000 EACH
119 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 7.000 EACH
120 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 88.000 EACH

121 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 902.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -33253-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 687.000 cyYs
12 203-02070 BORROW 1,008.000 cys
13 205-03371 SEDIMENT, REMOVE 25.000 CYS
14 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
15 205-06937 TEMPORARY SILT FENCE 1,065.000 LFT
16 207-08262 SUBGRADE TREATMENT, TYPE I 5,317.000 SYS
17 207-08267 SUBGRADE TREATMENT, TYPE IIIA 461.000 SYS
18 211-02050 B BORROW 500.000 cys
19 211-092064 STRUCTURAL BACKFILL, TYPE 1 200.000 CYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 59.000 CYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 72.000 CYS
22 214-11796 GEOGRID, TYPE IB 150.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 825.000 TON
24 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 154.000 TON
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 352.000 TON
26 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 586.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 938.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 2,018.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,018.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 2.000 TON
31 604-06070 SIDEWALK, CONCRETE 270.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 54.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
34 605-06140 CURB AND GUTTER, CONCRETE 1,654.000 LFT
35 605-09131 CURB AND GUTTER TURNOUT CONCRETE 26.000 LFT
36 610-08446 PCCP FOR APPROACHES, 6 IN 412.000 SYS
37 610-09108 PCCP FOR APPROACHES, 9 IN 50.000 SYS
38 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
39 615-06505 MONUMENT, B 6.000 EACH
40 616-02320 GEOTEXTILES 30.000 SYS
41 616-06405 RIPRAP, REVETMENT 10.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
43 621-06545 FERTILIZER 2.000 TON
44 621-06557 SEED MIXTURE, T 89.000 LBS
45 621-06560 MULCHED SEEDING, U 1,400.000 SYS
46 621-06565 MULCHING MATERIAL 2.000 TON
47 621-06567 WATER 4.000 KGAL
48 621-06575 SODDING, NURSERY 1,689.000 SYS
49 628-09401 FIELD OFFICE, A 5.000 MOS
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CALL ORDER : 250 CONTRACT ID : R -33253-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 715-05115 PIPE, TYPE 1 CIRCULAR 6 IN 50.000 LFT
51 715-05116 PIPE, TYPE 1 CIRCULAR 8 IN 50.000 LFT
52 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 50.000 LFT
53 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 59.000 LET
54 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 631.000 LFT
55 715-06813 PIPE, SANITARY SEWER, 2 IN 150.000 LFT
56 715-09064 VIDEO INSPECTION FOR PIPE 451.000 LET
57 715-46005 PIPE END SECTION, DIA 15" 5.000 EACH
58 715-92543 WATER MAIN, 8 IN, RELOCATE 150.000 LEFT
59 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
60 720-45130 INLET, E7, MODIFIED 1.000 EACH
61 720-45135 INLET, F7, MODIFIED 2.000 EACH
62 720-45265 PIPE CATCH BASIN, 15 IN 1.000 EACH
63 720-45270 PIPE CATCH BASIN, 18 IN 1.000 EACH
64 720-45410 MANHOLE, C4 1.000 EACH
65 720-93409 INLET, B15, MODIFIED 4.000 EACH
66 720-93411 INLET, C15, MODIFIED 7.000 EACH
67 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 1.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,840.000 LET
71 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 400.000 LEFT
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
74 801-06775 MAINTAINING TRAFFIC LUMP LUMP
75 801-07119 BARRICADE, III-B 72.000 LEFT
76 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 173.500 LFT
77 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
78 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 58.500 SET
79 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 6.500 SFT
80 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 34.000 SET
81 802-76095 STRUCTURAL STEEL, BREAKAWAY 278.000 LBS
82 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
83 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
84 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 412.000 LFT
85 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 1.000 EACH
86 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
87 805-78445 SIGNAL SERVICE 1.000 EACH
88 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 16.000 LEFT
89 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 22.000 LEFT
90 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
91 805-94069 CONDUIT, STEEL, GALVANIZED, 1 IN 16.000 LEFT
92 808-03114 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (XING) 8 FT 1.000 EACH
93 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE) 1.000 EACH
94 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 274.000 LEFT
95 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 38.000 LEFT
96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,918.000 LEFT
97 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 267.000 LFT

98 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 100.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -33253-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH

100 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER  : 260 CONTRACT ID : R -33385-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 11,505.000 cys
13 203-02070 BORROW 5,270.000 cys
14 205-03371 SEDIMENT, REMOVE 500.000 CYS
15 205-06930 SPLASHPAD 2.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 66.000 EACH
17 205-06934 TEMPORARY MULCH 5.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 215.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,035.000 LFT
20 205-06938 TEMPORARY SLOPE DRAIN 71.000 LFT
21 205-09543 NO 2 STONE 100.000 TON
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 12.000 LFT
23 205-11585 TEMPORARY FILTER BERM 215.000 LFT
24 205-11591 TEMPORARY SEED MIXTURE 285.000 LBS
25 207-08265 SUBGRADE TREATMENT, TYPE IIA 34,332.000 SYS
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,188.000 SYS
27 211-02050 B BORROW 2,500.000 cys
28 211-09264 STRUCTURAL BACKFILL, TYPE 1 11,714.000 CYS
29 211-09265 STRUCTURAL BACKFILL, TYPE 2 193.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 356.000 TON
31 303-01180 COMPACTED AGGREGATE, NO. 53 1,491.000 TON
32 303-07449 COMPACTED AGGREGATE, NO. 73 370.000 TON
33 304-07493 WIDENING WITH HMA, TYPE B 129.000 TON
34 306-08039 MILLING, ASPHALT REMOVAL 3,104.000 SYS
35 306-08043 MILLING, TRANSITION 111.000 SYS
36 401-06264 PROFILOGRAPH, HMA LUMP LUMP
37  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 2,164.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,528.000 TON
39 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,816.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 8,442.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,442.000 LFT
42 401-11785 LIQUID ASPHALT SEALANT 8,442.000 LFT
43 406-05520 ASPHALT FOR TACK COAT 21.000 TON
44 604-06070 SIDEWALK, CONCRETE 1,095.000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 27.000 SYS
46 605-52807 CURB AND GUTTER, COMBINED 5,323.000 LFT
47 610-07487 HMA FOR APPROACHES, TYPE B 975.000 TON
48 610-08446 PCCP FOR APPROACHES, 6 IN 661.000 SYS
49 610-09108 PCCP FOR APPROACHES, 9 IN 942.000 SYS
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CALL ORDER : 260 CONTRACT ID : R -33385-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 611-06497 MAILBOX ASSEMBLY, SINGLE 35.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
52 615-06490 RIGHT OF WAY MARKER 74.000 EACH
53 615-06505 MONUMENT, B 29.000 EACH
54 615-06510 MONUMENT, C 1.000 EACH
55 616-02320 GEOTEXTILES 385.000 SYS
56 616-06405 RIPRAP, REVETMENT 2.000 TON
57 616-06451 RIPRAP, UNIFORM 78.000 TON
58 616-07210 FIBER ROLL 1,281.000 LEFT
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
60 621-02770 EROSION CONTROL BLANKET 1,984.000 SYS
61 621-04258 SEED MIXTURE 1.000 LBS
62 621-06545 FERTILIZER 2.000 TON
63 621-06554 SEED MIXTURE, U 570.000 LBS
64 621-06565 MULCHING MATERIAL 8.000 TON
65 621-06567 WATER 37.000 kGAL
66 621-06570 TOPSOIL 167.000 CYS
67 621-06574 SODDING 2,177.000 SYS
68 621-06575 SODDING, NURSERY 7,083.000 SYS
69 621-07642 SOIL PREPARATION 15.000 CYS
70 621-08161 PERMANENT TURF REINFORCEMENT MAT 15.000 SYS
71 621-09398 SEED MIXTURE, SLOPE STABILIZATION 5.000 LBS
72  621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
73  621-90853 TAPPING SLEEVE WITH VALVE 13.000 EACH
74 628-09402 FIELD OFFICE, B 12.000 MOS
75 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
76  628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
77 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
78 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
79 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
80 715-02388 WATER MAIN 1.000 EACH
81 715-02388 WATER MAIN 18.000 EACH
82 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 2.000 EACH
83 715-04596 WATER SERVICE 3.000 EACH
84 715-04964 WATER MAIN 2,987.000 LFT
85 715-04965 WATER SERVICE LINE 849.000 LET
86 715-04995 LINE STOP 10.000 EACH
87 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 13,665.000 LEFT
88 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 259.000 LEFT
89 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,843.000 LEFT
90 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 363.000 LET
91 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,221.000 LEFT
92 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 750.000 LET
93 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 2,673.000 LEFT
94 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 106.000 LEFT
95 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 43.000 TON
96 715-09064 VIDEO INSPECTION FOR PIPE 6,850.000 LET
97 715-09475 STORMWATER QUALITY STRUCTURE 1.000 EACH

98 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH



CALL ORDER

SECTION NO. 0001

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138

715-46010
715-46040
715-91742
718-06532
718-52610
720-01092
720-07301
720-08242
720-44000
720-44000
720-45270
720-45410
720-45415
720-90984
720-91742
720-95422
720-96999
720-97008
720-98174
720-98555
801-03290
801-04308
801-06625
801-06640
801-06645
801-06775
801-07118
801-07119
801-08401
802-05701
802-09838
802-09840
808-06703
808-09381
808-75245
808-75297
808-75300
808-75320
808-75325
808-75998

SCHEDULE OF PAY ITEMS

ROAD RECONSTRUCTION

PIPE END SECTION, DIA 18"

PIPE END SECTION, DIA 36 IN

WATER METER, RELOCATE

VIDEO INSPECTION FOR UNDERDRAINS
AGGREGATE FOR UNDERDRAINS

MANHOLE, J15, MODIFIED

INLET, TYPE HA

MANHOLE, L15, MODIFIED

CASTING, ADJUST TO GRADE

CASTING, ADJUST TO GRADE

PIPE CATCH BASIN, 18 IN

MANHOLE, C4

MANHOLE, D4

MANHOLE, C2

FIRE HYDRANT

MANHOLE, J4

FIRE HYDRANT ASSEMBLY

FIRE HYDRANT ASSEMBLY, RELOCATE

INLET, B15

INLET, C15

CONSTRUCTION SIGN, C

ROAD CLOSURE SIGN ASSEMBLY

DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A

CONSTRUCTION SIGN, B

MAINTAINING TRAFFIC

BARRICADE, III-A

BARRICADE, III-B

TEMPORARY TRAFFIC BARRIER, TYPE 2

SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BAS
SIGN, SHEET, WITH LEGEND 0.080"

SIGN, SHEET, WITH LEGEND 0.100 IN

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.
RETRO-REFLECTIVITY TESTING

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN
TRANSVERSE MARKING, THERMOPLASTIC,
TRANSVERSE MARKING, THERMOPLASTIC,
PAVEMENT MESSAGE MARKING, THERMOPLASTIC,
PAVEMENT MESSAGE MARKING, THERMOPLASTIC,
SNOWPLOWABLE RAISED PAVEMENT MARKER

CONTRACT ID

E

R -33385-A

33.
3,000.
1,227.
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O Uy OOoYh I N

LUMP
48.
372.
2,500.
221.
78.
68.
9,284.
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65.

100.

.000
.000

000
000
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.000
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000
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000
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000
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.000
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000

EACH
EACH
EACH
LET

CYs

EACH
EACH
EACH
EACH
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EACH
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EACH
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EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
LUMP
LFT

LFT

LFT

LFT

SFT

SET

LFT

LUMP
LFT

LFT

LFT

EACH
EACH
EACH
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CALL ORDER : 270 CONTRACT ID : R -34078-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 1,822.000 CYs
11 203-02070 BORROW 297.000 CYs
12 205-03371 SEDIMENT, REMOVE 10.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 13.000 TON
14 205-06934 TEMPORARY MULCH 3.200 TON
15 205-06937 TEMPORARY SILT FENCE 2,256.000 LEFT
16 205-09543 NO 2 STONE 100.000 TON
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 10.000 LET
18 207-08265 SUBGRADE TREATMENT, TYPE IIA 134.000 SYS
19 211-02050 B BORROW 187.000 CYs
20 211-09265 STRUCTURAL BACKFILL, TYPE 2 99.500 CYS
21 211-09268 STRUCTURAL BACKFILL, TYPE 5 489.000 CYS
22 303-01180 COMPACTED AGGREGATE, NO. 53 474.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 292.000 TON
24 406-05521 ASPHALT FOR TACK COAT 218.000 SYS
25 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
26 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
27 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,457.000 LFT
28 615-06490 RIGHT OF WAY MARKER 17.000 EACH
29 616-02320 GEOTEXTILES 452.000 SYS
30 616-05689 RIPRAP, CLASS 2 253.000 TON
31 616-06405 RIPRAP, REVETMENT 117.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-02318 SEED MIXTURE, PRAIRIE GRASS 16.000 LBS
34 621-02770 EROSION CONTROL BLANKET 2,619.000 SYS
35 621-06545 FERTILIZER 0.400 TON
36 621-06553 SEED MIXTURE, R 119.000 LBS
37 621-06557 SEED MIXTURE, T 341.000 LBS
38 621-06559 MULCHED SEEDING, R 1,705.000 SYS
39 621-06565 MULCHING MATERIAL 2.600 TON
40 621-06567 WATER 22.000 kGAL
41 621-06574 SODDING 89.000 SYS
42  621-07657 FIBER MAT, COCONUT 2,774.000 SYS
43 621-09399 SEED MIXTURE, WET MESIC 11.000 LBS
44 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
45 628-09402 FIELD OFFICE, B 12.000 MOS
46 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
47 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
49 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
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CALL ORDER : 270 CONTRACT ID : R -34078-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 714-11138 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 62.000 LET
51 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 10.000 LFT
52 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 26.000 LET
53 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 45.000 TON
54 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 801-07118 BARRICADE, III-A 100.000 LET
61 801-07119 BARRICADE, III-B 125.000 LET
62 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
63 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 22.000 LET
64 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
65 802-11648 SIGN POST 27.000 EACH
66 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 4.000 LET
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 84.000 LET

68 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 42.000 LFT
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CALL ORDER : 280 CONTRACT ID R -34396-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 203-02000 EXCAVATION, COMMON 15.000 cys
15 203-02070 BORROW 882.000 cys
16 203-02100 EXCAVATION, PEAT 7,263.000 cys
17 203-51223 EXCAVATION, WATERWAY 219.000 CYS
18 204-08415 STAKE, SETTLEMENT 9.000 EACH
19 205-03371 SEDIMENT, REMOVE 3,500.000 CYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,223.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 12.000 EACH
22 205-06934 TEMPORARY MULCH 71.000 TON
23 205-06936 TEMPORARY SEDIMENT TRAP 661.000 TON
24 205-06937 TEMPORARY SILT FENCE 3,870.000 LFT
25 205-09543 NO 2 STONE 1,035.000 TON
26 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 108.000 LFT
27 207-08262 SUBGRADE TREATMENT, TYPE I 49,337.000 SYS
28 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,232.000 SYS
29 207-08266 SUBGRADE TREATMENT, TYPE III 4,000.000 SYS
30 207-08267 SUBGRADE TREATMENT, TYPE IIIA 569.000 SYS
31 207-09935 SUBGRADE TREATMENT, TYPE IC 10,817.000 SYS
32 211-06467 AGGREGATE FOR END BENT BACKFILL 54.000 CYS
33 211-09194 B BORROW 7,626.000 TON
34 211-092064 STRUCTURAL BACKFILL, TYPE 1 2,889.000 CYS
35 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,203.000 CYS
36 215-07043 CHEMICAL MODIFICATION, SOILS 26,100.000 SYS
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,362.000 TON
38 302-07455 DENSE GRADED SUBBASE 40.000 cys
39 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 635.000 TON
40 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 234.000 TON
41 401-07334 QC/OA-HMA, 3, 76, SURFACE, 9.5 mm 536.000 TON
42 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 389.000 TON
43 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 893.000 TON
44 401-07427 QC/QA-HMA, 2, 70, BASE, 19.0 mm 467.000 TON
45 402-10083 HMA FOR TEMPORARY PAVEMENT, A 779.000 TON
46 502-09531 PCCP 466.000 SYS
47 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
48 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 163.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -34396-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 605-06120 CURB, CONCRETE 362.000 LFT
51 605-06145 CURB AND GUTTER, B, CONCRETE 868.000 LFT
52 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,075.000 LET
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 230.000 SYS
54 610-07487 HMA FOR APPROACHES, TYPE B 268.000 TON
55 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
56 615-06490 RIGHT OF WAY MARKER 57.000 EACH
57 615-06510 MONUMENT, C 3.000 EACH
58 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
59 615-06530 BENCH MARK POST 4.000 EACH
60 616-02320 GEOTEXTILES 2,145.000 SYS
61 616-05688 RIPRAP, CLASS 1 155.000 TON
62 616-06405 RIPRAP, REVETMENT 712.000 TON
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
64 621-02318 SEED MIXTURE, PRAIRIE GRASS 1.000 LBS
65 621-02770 EROSION CONTROL BLANKET 234.000 SYS
66 621-06545 FERTILIZER 27.900 TON
67 621-06554 SEED MIXTURE, U 5,152.000 LBS
68 621-06557 SEED MIXTURE, T 5,325.000 LBS
69 621-06565 MULCHING MATERIAL 140.000 TON
70 621-06567 WATER 70.000 kGAL
71 621-06574 SODDING 53.000 SYS
72  621-06575 SODDING, NURSERY 4,154.000 SYS
73  628-09403 FIELD OFFICE, C 15.000 MOS
74 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 15.000 MOS
75 701-09558 TEST PILE, INDICATOR, PRODUCTION 128.000 LFT
76 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
77 701-09739 PILE SHOE, HP 12 X 53 16.000 EACH
78 701-51195 PILE, STEEL H, HP 12 IN X 53 756.000 LET
79 703-06029 REINFORCING BARS, EPOXY COATED 54,883.000 LBS
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 169.500 CYs
81 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
82 706-11404 RAILING, STEEL, PF-1 154.000 LET
83 706-51020 RAILING, CONCRETE, C 8.400 CYSs
84 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 338.000 LEFT
85 709-51821 SURFACE SEAL LUMP LUMP
86 713-11199 TEMPORARY PIPE 19.000 LET
87 714-11172 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 123.000 LEFT
88 714-11173 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 100.000 LEFT
89 715-03584 SAFETY METAL END SECTION 4:1 DIA 18" 1.000 EACH
90 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 20,748.000 LEFT
91 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 2,063.000 LEFT
92 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 267.000 LEFT
93 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 215.000 LEFT
94 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 100.000 LEFT
95 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 62.000 LEFT
96 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 471.000 LET
97 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 207.000 LEFT
98 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 3,441.000 LEFT
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CALL ORDER  : 280 CONTRACT ID : R -34396-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 125.000 LET
100 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 286.000 LET
101 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 277.000 LFT
102 715-05407 PIPE, END BENT DRAIN, 6 IN 130.000 LET
103 715-46000 PIPE END SECTION, DIA 12" 4.000 EACH
104 715-46005 PIPE END SECTION, DIA 15" 12.000 EACH
105 715-46010 PIPE END SECTION, DIA 18" 9.000 EACH
106 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
107 715-90836 PIPE END SECTION, DIA 8" 1.000 EACH
108 718-06528 OUTLET PROTECTOR, 1 32.000 EACH
109 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
110 718-06531 OUTLET PROTECTOR, 3 8.000 EACH
111 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
112 718-52610 AGGREGATE FOR UNDERDRAINS 1,716.000 CYs
113 718-99153 GEOTEXTILES FOR UNDERDRAIN 17,615.000 SYS
114 720-45030 INLET, E7 2.000 EACH
115 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
116 720-45410 MANHOLE, C4 13.000 EACH
117 720-98174 INLET, B15 7.000 EACH
118 720-98555 INLET, C15 3.000 EACH
119 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
120 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 18,300.000 LET
121 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
122 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
123 801-06775 MAINTAINING TRAFFIC LUMP LUMP
124 801-07119 BARRICADE, III-B 360.000 LET
125 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 327.000 LET
126 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 131.000 SFT
127 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 120.000 SFT
128 807-02191 HANDHOLE, LIGHTING 2.000 EACH
129 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 7.000 EACH
130 807-04654 LIGHT POLE 7.000 EACH
131 807-04866 LUMINAIRE, 7.000 EACH
132 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 160.000 LET
133 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 955.000 LET
134 807-86805 SERVICE POINT, I 1.000 EACH
135 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,225.000 LET
136 807-86910 CONNECTOR KIT, UNFUSED 7.000 EACH
137 807-86915 CONNECTOR KIT, FUSED 7.000 EACH
138 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 15.000 EACH
139 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
140 807-86930 INSULATION LINK, NON-WATERPROOFED 16.000 EACH
141 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
142 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 7.000 EACH
143 807-86955 CABLE-DUCT MARKER 4.000 EACH
144 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 160.000 LET
145 808-06716 LINE, REMOVE 4,575.000 LET
146 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP

147 808-11401 TRANSVERSE MARKING, PREFORMED PLASTIC, 60.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -34396-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
148 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 50.000 LFT
149 808-75998 SNOWPLOWABRLE RAISED PAVEMENT MARKER 209.000 EACH
SECTION NO. 0002 NEW ROAD CONSTRUCTION
150 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
151 203-02000 EXCAVATION, COMMON 94,736.000 cYs
152 203-02070 BORROW 18,614.000 cyYs
153 401-062064 PROFILOGRAPH, HMA LUMP LUMP
154 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 3,962.000 TON
155 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 6,603.000 TON
156 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 6,235.000 TON
157 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 5,668.000 TON
158 401-10258 JOINT ADHESIVE, SURFACE 36,136.000 LFT
159 401-10259 JOINT ADHESIVE, INTERMEDIATE 36,136.000 LFT
160 401-11785 LIQUID ASPHALT SEALANT 36,136.000 LFT
161 406-05520 ASPHALT FOR TACK COAT 35.000 TON
162 615-06505 MONUMENT, B 22.000 EACH
163 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 23,990.000 LFT
164 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 220.000 LFT
165 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 110.000 LFT
166 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 30.000 LFT
167 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,370.000 LFT
168 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 17,640.000 LET
169 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 370.000 LFT
170 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 95.000 LFT
171 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 14.000 EACH
172 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
173 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 1,205.000 LET
SECTION NO. 0003 NEW ROAD CONSTRUCTION
174 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
175 203-02000 EXCAVATION, COMMON 96,877.000 cys
176 203-02070 BORROW 12,895.000 cYs
177 302-06464 SUBBASE FOR PCCP 7,824.000 cyYs
178 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 1,380.000 TON
179 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 2,300.000 TON
180 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 1,071.000 TON
181 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 974.000 TON
182 401-10258 JOINT ADHESIVE, SURFACE 8,364.000 LFT
183 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,364.000 LFT
184 401-11785 LIQUID ASPHALT SEALANT 8,364.000 LFT
185 406-05520 ASPHALT FOR TACK COAT 8.000 TON
186 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
187 501-06727 CORING, PCCP LUMP LUMP
188 501-09107 QC/QA-PCCP, 9 IN 31,293.000 SYS
189 503-05240 D-1 CONTRACTION JOINT 15,650.000 LET

190 503-05310 TERMINAL JOINT 96.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 36

CALL ORDER : 280 CONTRACT ID : R -34396-A

SECTION NO. 0003 NEW ROAD CONSTRUCTION

191 615-06505 MONUMENT, B 6.000 EACH
192 615-06515 MONUMENT, D 16.000 EACH
193 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,189.000 LET
194 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 20,021.000 LFT
195 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 13,213.000 LET
196 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 1,320.000 LET
197 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 370.000 LEFT
198 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 95.000 LEFT
199 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 6.000 EACH
200 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,205.000 LFT
201 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 14.000 EACH
202 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 80.000 LEFT

203 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,537.000 LFT
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CALL ORDER  : 290 CONTRACT ID : R -34524-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 280.000 SYS
10 202-02273 CENTER CURB, CONCRETE, REMOVE 18.000 SYS
11  203-02000 EXCAVATION, COMMON 150.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
13 205-06937 TEMPORARY SILT FENCE 140.000 LET
14 207-09935 SUBGRADE TREATMENT, TYPE IC 402.000 SYS
15 211-02050 B BORROW 87.000 CYs
16 211-09265 STRUCTURAL BACKFILL, TYPE 2 88.000 CYS
17 211-09268 STRUCTURAL BACKFILL, TYPE 5 89.000 CYS
18 302-06464 SUBBASE FOR PCCP 84.000 CYs
19 406-05521 ASPHALT FOR TACK COAT 170.000 SYS
20 503-05240 D-1 CONTRACTION JOINT 126.000 LET
21 605-06250 CENTER CURB, C, CONCRETE 18.000 SYS
22 616-02320 GEOTEXTILES 82.000 SYS
23 616-05688 RIPRAP, CLASS 1 100.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
25 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,030.000 SYS
26  621-02770 EROSION CONTROL BLANKET 50.000 SYS
27 621-06559 MULCHED SEEDING, R 1,030.000 SYS
28 628-09402 FIELD OFFICE, B 12.000 MOS
29 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
30 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
33 714-11192 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 108.000 LET
34 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 102.000 LET
35 715-08283 PCCP FOR STRUCTURE INSTALLATION 280.000 SYS
36 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 29.000 TON
37 718-52610 AGGREGATE FOR UNDERDRAINS 6.000 cYs
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,132.000 LET
40 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 290.000 LET
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 1.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
43  801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 673.000 LET
45 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 9.000 LET
46 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 8.000 SFT
47 808-06716 LINE, REMOVE 3,415.000 LET
48 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 460.000 LET
49 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,155.000 LET
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CALL ORDER : 290 CONTRACT ID : R -34524-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 712.000 LFT

51 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 1,050.000 LFT
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CALL ORDER : 300 CONTRACT ID : R -34552-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02272 PAVED SIDE DITCH, REMOVE 92.000 LFT
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 952.000 cys
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 33.000 TON
16 205-06934 TEMPORARY MULCH 4.000 TON
17 205-09543 NO 2 STONE 100.000 TON
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 74.000 LFT
19 205-11586 TEMPORARY FILTER STONE 3.000 TON
20 205-11587 TEMPORARY GEOTEXTILE 406.000 SYS
21 205-11591 TEMPORARY SEED MIXTURE 190.000 LBS
22 207-08265 SUBGRADE TREATMENT, TYPE IIA 1,914.000 SYS
23 211-09265 STRUCTURAL BACKFILL, TYPE 2 126.000 CYS
24 211-09268 STRUCTURAL BACKFILL, TYPE 5 482.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 467.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 375.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN 168.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 122.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 260.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 845.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 655.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 1,500.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 1,477.000 SYS
34 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 87.500 LFT
35 601-02241 GUARDRATIL, REMOVE 462.500 LFT
36 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
37 601-91198 GUARDRAIL POST, MODIFIED 3.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 287.500 LFT
40 615-06490 RIGHT OF WAY MARKER 9.000 EACH
41 615-06505 MONUMENT, B 4.000 EACH
42 616-02320 GEOTEXTILES 790.000 SYS
43 616-05688 RIPRAP, CLASS 1 411.000 TON
44 616-06405 RIPRAP, REVETMENT 63.000 TON
45 616-06451 RIPRAP, UNIFORM 89.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
47 621-02770 EROSION CONTROL BLANKET 1,225.000 SYS
48 621-06559 MULCHED SEEDING, R 3,000.000 SYS
49 628-09402 FIELD OFFICE, B 12.000 MOS
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CALL ORDER  : 300 CONTRACT ID : R -34552-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
55 714-11174 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 80.000 LET
56 714-11338 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 70.000 LET
57 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 36.000 LFT
58 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
59 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
60 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
62 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,166.000 LET
63 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 15.000 EACH
64 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 65.000 LET
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
70 801-07118 BARRICADE, III-A 144.000 LET
71 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 690.000 LET
72 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 178.000 LET
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,901.000 LET
74 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 165.000 LET
75 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 12.000 LET
76 808-06716 LINE, REMOVE 1,142.000 LET
77 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 133.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,876.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 41

CALL ORDER : 310 CONTRACT ID : R -34591-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-01015 CLEARING AND GRUBBING LUMP LUMP
9 601-06035 GUARDRAIL, RESET 150.000 LEFT
10 616-02320 GEOTEXTILES 260.000 SYS
11 616-05688 RIPRAP, CLASS 1 32.000 TON
12 616-05689 RIPRAP, CLASS 2 265.000 TON
13 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
14 621-06559 MULCHED SEEDING, R 12,000.000 SYS
15 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 725-08296 PIPE LINER, CURED-IN-PLACE, 48 IN 293.000 LEFT
18 725-10198 LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT 271.000 LEFT
19 725-10206 PIPE LINER, CURED-IN-PLACE, 96 IN 82.000 LEFT
20 725-10227 LINER PIPE, THERMOPLASTIC, CIRCULAR, 18.9-19.0 SFT 200.000 LET
21 725-10245 PERPETUATION, EXISTING PIPE 2.000 EACH
22 725-11038 LINER PIPE THERMOPLASTIC CIRCULAR 15.9-16.0 SFT 250.000 LEFT
23  725-11651 PIPE LINER, CURED-IN-PLACE, 9.4 SFT 265.400 LEFT
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 22.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
27 801-06710 FLASHING ARROW SIGN 55.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 804-06771 DELINEATOR POST, FLEXIBLE 10.000 EACH
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CALL ORDER 320 CONTRACT ID R -34735-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 167,856.000 cys
13 203-02010 EXCAVATION, ROCK 56,343.000 cys
14 203-02070 BORROW 33,025.000 cys
15 203-51223 EXCAVATION, WATERWAY 1,050.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 795.000 TON
17 205-06934 TEMPORARY MULCH 144.000 TON
18 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
19 205-06936 TEMPORARY SEDIMENT TRAP 300.000 TON
20 205-06937 TEMPORARY SILT FENCE 22,310.000 LET
21 205-06938 TEMPORARY SLOPE DRAIN 1,038.000 LFT
22 205-09543 NO 2 STONE 400.000 TON
23 205-11586 TEMPORARY FILTER STONE 66.000 TON
24 206-51215 EXCAVATION, X 137.000 cys
25 206-51220 EXCAVATION, WET 67.000 cys
26 207-08266 SUBGRADE TREATMENT, TYPE IIT 37,887.000 SYS
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 131.000 SYS
28 211-06467 AGGREGATE FOR END BENT BACKFILL 24.000 CYS
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 429.000 CYS
30 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,490.000 CYS
31 211-09266 STRUCTURAL BACKFILL, TYPE 3 343.000 CYS
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9,073.000 TON
33 302-07455 DENSE GRADED SUBBASE 24.000 cys
34 303-01180 COMPACTED AGGREGATE, NO. 53 5,509.000 TON
35 303-07449 COMPACTED AGGREGATE, NO. 73 1,800.000 TON
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 2,229.000 TON
37 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 338.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 5,200.000 TON
39 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 787.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 10,896.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 10,896.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 31,234.000 SYS
43 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
44 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 2.000 EACH
45 601-05999 CURVED TERMINAL END 1.000 EACH
46 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 3.000 EACH
47 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 3.000 EACH
48 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 3,300.000 LFT
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CALL ORDER : 320 CONTRACT ID : R -34735-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 602-06729 BARRIER DELINEATOR 8.000 EACH
51 603-06065 FENCE, CHAIN LINK, RESET 800.000 LFT
52 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 146.000 SYS
53 610-07487 HMA FOR APPROACHES, TYPE B 36.000 TON
54 615-06505 MONUMENT, B 30.000 EACH
55 615-06510 MONUMENT, C 5.000 EACH
56 616-02320 GEOTEXTILES 14,386.000 SYS
57 616-05688 RIPRAP, CLASS 1 2,531.000 TON
58 616-06405 RIPRAP, REVETMENT 4,995.000 TON
59 616-06451 RIPRAP, UNIFORM 28.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
61 621-02770 EROSION CONTROL BLANKET 36,010.000 SYS
62 621-04258 SEED MIXTURE 7.000 LBS
63 621-06545 FERTILIZER 16.000 TON
64 621-06553 SEED MIXTURE, R 6,188.000 LBS
65 621-06557 SEED MIXTURE, T 10,920.000 LBS
66 621-06557 SEED MIXTURE, T 130.000 LBS
67 621-06565 MULCHING MATERIAL 72.000 TON
68 621-06567 WATER 17,001.000 kGAL
69 621-06574 SODDING 4,766.000 SYS
70 621-09398 SEED MIXTURE, SLOPE STABILIZATION 35.000 LBS
71  622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 382.000 EACH
72  622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
73 622-98200 SIGN, DO NOT DISTURB 6.000 EACH
74 628-09402 FIELD OFFICE, B 18.000 MOS
75 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
76  628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
77 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
78 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
79 701-09558 TEST PILE, INDICATOR, PRODUCTION 70.000 LEFT
80 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
81 701-09683 PILE SHOE, HP 12 X 74 8.000 EACH
82 701-95780 PILE, STEEL H, HP 12 IN X 74 150.000 LET
83 702-51005 CONCRETE, A, SUBSTRUCTURE 69.600 CYs
84 702-51015 CONCRETE, B, FOOTINGS 37.700 CYs
85 703-06028 REINFORCING BARS 15,043.000 LBS
86 703-06029 REINFORCING BARS, EPOXY COATED 52,813.000 LBS
87 704-51002 CONCRETE, C, SUPERSTRUCTURE 168.600 CYs
88 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
89 706-51020 RAILING, CONCRETE, C 25.300 CYs
90 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 524.000 LEFT
91 709-51821 SURFACE SEAL LUMP LUMP
92 714-11179 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 105.000 LEFT
93 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 218.000 LEFT
94 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 256.000 LEFT
95 715-05124 PIPE, TYPE 1, CIRCULAR, 27 IN 85.000 LEFT
96 715-05125 PIPE, TYPE 1 CIRCULAR 30 IN 46.000 LET
97 715-05133 PIPE, TYPE 1 CIRCULAR 60 IN 50.000 LEFT

98 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 72.000 LEFT
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CALL ORDER  : 320 CONTRACT ID R -34735-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 55.000 LFT
100 715-05163 PIPE, TYPE 2 CIRCULAR 60 IN 89.000 LET
101 715-05407 PIPE, END BENT DRAIN, 6 IN 92.000 LET
102 715-46010 PIPE END SECTION, DIA 18" 6.000 EACH
103 715-46020 PIPE END SECTION, DIA 24" 6.000 EACH
104 715-46025 PIPE END SECTION, DIA 27" 2.000 EACH
105 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
106 720-45410 MANHOLE, C4 4.000 EACH
107 720-45416 MANHOLE, E4 2.000 EACH
108 723-11225 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 240.000 LET
109 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
110 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
111 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
112 801-06775 MAINTAINING TRAFFIC LUMP LUMP
113 801-07118 BARRICADE, III-A 96.000 LET
114 801-07119 BARRICADE, III-B 72.000 LET
115 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 196.000 LET
116 802-05706 SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE 48.000 LET
117 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
118 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 83.000 SFT
119 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 28.000 SFT
120 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 4.000 SFT
121 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 51.000 SFT
122 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 21,757.000 LET
123 808-06716 LINE, REMOVE 213.000 LET
124 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 352.000 LET
125 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 352.000 LET
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 21,289.000 LET
127 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 87.000 LET
128 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 258.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -34760-A

SECTION NO. 0001 ASPHALT RESURFACE AND SIGN IMPROVEMENTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-01015 CLEARING AND GRUBBING LUMP LUMP
10 203-02000 EXCAVATION, COMMON 1,056.000 CYs
11 207-09935 SUBGRADE TREATMENT, TYPE IC 5,676.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,339.000 TON
13 304-07489 HMA PATCHING, TYPE A 516.000 TON
14 306-08042 MILLING, SCARIFICATION/PROFILE 4,066.000 SYS
15 306-08043 MILLING, TRANSITION 1,300.000 SYS
16 306-08432 MILLING, APPROACH 472.000 SYS
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 743.000 TON
18 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 759.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 4,165.000 LET
20 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,729.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 4,165.000 LET
22 402-07450 HMA WEDGE AND LEVEL, TYPE A 179.000 TON
23 404-05511 SEAL COAT, 2 14,094.000 SYS
24 406-05520 ASPHALT FOR TACK COAT 3.000 TON
25 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 262.500 LET
26 601-02241 GUARDRAIL, REMOVE 335.000 LFT
27 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 112.500 LET
30 610-07486 HMA FOR APPROACHES, TYPE A 39.000 TON
31 628-09402 FIELD OFFICE, B 7.000 MOS
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
34 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
35 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07119 BARRICADE, III-B 40.000 LET
38 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 341.000 LET
39 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 178.000 SFT
40 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 17.000 SFT
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 11,833.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 130.000 LET
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 490.000 LET
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 19,402.000 LET
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 122.000 LET
46 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 46.000 EACH
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CALL ORDER : 340 CONTRACT ID : R -34950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 203-02000 EXCAVATION, COMMON 1,428.000 CYs
10 203-02070 BORROW 554.000 CYs
11 203-51223 EXCAVATION, WATERWAY 20.000 CYS
12 205-03371 SEDIMENT, REMOVE 20.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 32.000 TON
14 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
15 205-06934 TEMPORARY MULCH 2.700 TON
16 205-06937 TEMPORARY SILT FENCE 1,601.000 LEFT
17 205-09543 NO 2 STONE 200.000 TON
18 207-09935 SUBGRADE TREATMENT, TYPE IC 187.000 SYS
19 211-09265 STRUCTURAL BACKFILL, TYPE 2 387.700 CYs
20 211-09268 STRUCTURAL BACKFILL, TYPE 5 186.000 CYS
21 214-07202 GEOGRID, TYPE IA 44,400 SYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 63.000 TON
23 303-01180 COMPACTED AGGREGATE, NO. 53 436.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 260.000 TON
25 406-05521 ASPHALT FOR TACK COAT 374.000 SYS
26 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
27 601-02241 GUARDRAIL, REMOVE 1,527.000 LFT
28 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,285.000 LFT
31 615-06490 RIGHT OF WAY MARKER 32.000 EACH
32 616-02320 GEOTEXTILES 264.000 SYS
33 616-05688 RIPRAP, CLASS 1 35.000 TON
34 616-06405 RIPRAP, REVETMENT 98.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
36 621-02770 EROSION CONTROL BLANKET 3,388.000 SYS
37 621-06545 FERTILIZER 0.300 TON
38 621-06553 SEED MIXTURE, R 121.000 LBS
39 621-06557 SEED MIXTURE, T 309.000 LBS
40 621-06559 MULCHED SEEDING, R 1,082.000 SYS
41 621-06574 SODDING 825.000 SYS
42  628-09402 FIELD OFFICE, B 8.000 MOS
43 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
44 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
46 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
47 702-51015 CONCRETE, B, FOOTINGS 40.000 CYs
48 714-11073 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 56.000 LET
49 714-11078 STRUCTURE REINFORCED CONCRETE BOX SECTIONS, 62.000 LEFT
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CALL ORDER : 340 CONTRACT ID : R -34950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 715-03584 SAFETY METAL END SECTION 4:1 DIA 18" 1.000 EACH
51 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 90.000 LFT
52 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 78.000 TON
53 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8.000 LET
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07118 BARRICADE, III-A 100.000 LEFT
60 801-07119 BARRICADE, III-B 125.000 LET
61 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
62 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 40.000 LFT
63 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 160.000 LFT

65 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 160.000 LET
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CALL ORDER : 370 CONTRACT ID : R -35389-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 207-08267 SUBGRADE TREATMENT, TYPE IIIA 75.000 SYS
10 304-07490 HMA PATCHING, TYPE B 75.000 TON
11 306-08042 MILLING, SCARIFICATION/PROFILE 4,000.000 SYS
12 306-08043 MILLING, TRANSITION 100.000 SYS
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 330.000 TON
14 406-05520 ASPHALT FOR TACK COAT 1.000 TON
15 615-11537 PARKING BARRIER, CONCRETE 2.000 EACH
16 615-97768 PARKING BARRIER, RESET 20.000 EACH
17 628-09401 FIELD OFFICE, A 4.000 MOS
18 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
21 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 750.000 LFT
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CALL ORDER : 380 CONTRACT ID : R -35496-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 1.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 1.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 205-06937 TEMPORARY SILT FENCE 150.000 LEFT
11 616-02320 GEOTEXTILES 53.300 SYS
12 616-05688 RIPRAP, CLASS 1 53.300 TON
13 725-11032 LINER PIPE THERMOPLASTIC CIRCULAR 3.1-3.2 SFT 220.000 LEFT
14 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 430 CONTRACT ID : R -36405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 50.000 cyYs
12 203-08607 LINEAR GRADING 1,471.000 LET
13 205-06933 TEMPORARY INLET PROTECTION 20.000 EACH
14 207-08267 SUBGRADE TREATMENT, TYPE IIIA 68.000 SYS
15 207-09935 SUBGRADE TREATMENT, TYPE IC 2,000.000 SYS
16 211-09268 STRUCTURAL BACKFILL, TYPE 5 25.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 396.000 TON
18 305-074064 PCC BASE PATCHING, 9 IN 1,722.000 SYS
19 305-07468 PCC BASE PATCHING, 12 IN 25.000 SYS
20 306-08041 MILLING, PCCP 7,360.000 SYS
21 306-08043 MILLING, TRANSITION 208.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 794.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,536.000 TON
24 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 605.000 TON
25 402-07451 HMA WEDGE AND LEVEL, TYPE B 128.000 TON
26 406-05521 ASPHALT FOR TACK COAT 1,968.000 SYS
27 503-05240 D-1 CONTRACTION JOINT 64.000 LFT
28 604-05250 PREFORMED JOINT MATERIAL, 1/2 IN 554.000 LFT
29  604-06070 SIDEWALK, CONCRETE 1,394.000 SYS
30 604-07894 CURB RAMP, CONCRETE, A 24.000 SYs
31 604-07899 CURB RAMP, CONCRETE, E 6.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 10.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 4.000 SYS
34 604-07903 CURB RAMP, CONCRETE, K 16.000 SYS
35 605-06090 CURB, INTEGRAL, CONCRETE 2,363.000 LFT
36 605-06120 CURB, CONCRETE 754.000 LET
37 605-06215 CENTER CURB, D, CONCRETE 535.000 LFT
38 605-92578 CURB WALK, CONCRETE 206.000 SYS
39 610-07487 HMA FOR APPROACHES, TYPE B 136.000 TON
40 610-09108 PCCP FOR APPROACHES, 9 IN 68.000 SYS
41 621-06560 MULCHED SEEDING, U 787.000 SYS
42 715-05217 PIPE, TYPE 5 CIRCULAR 12 IN 24.000 LFT
43 715-05218 PIPE, TYPE 5 CIRCULAR 15 IN 3.000 LFT
44 720-01355 INLET, CLEAN EXISTING 13.000 EACH
45 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
47 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
48 720-45250 CATCH BASIN, K10 7.000 EACH
49 720-45615 STRUCTURE, INLET, RECONSTRUCTED 1.000 LFT
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CALL ORDER : 430 CONTRACT ID : R -36405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 7.000 EACH
51 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 7.000 EACH
52 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,015.000 LET
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,353.000 LFT
55 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 7.000 EACH
56 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 48.000 LET
57 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 102.000 LEFT
58 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
60 801-06710 FLASHING ARROW SIGN 90.000 DAY
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, III-A 420.000 LEFT
63 801-94295 SIGNAL HEAD, RELOCATE 6.000 EACH
64 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 204.000 LFT
65 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 10.000 SET
66 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 45.000 SET
67 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 26.000 SET
68 802-91122 SIGN, GROUND MOUNTED, RESET 21.000 EACH
69 805-01842 HANDHOLE, SIGNAL, TYPE 1 3.000 EACH
70 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 4.000 EACH
71 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 4.000 EACH
72 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
73 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 2.000 EACH
74 805-03978 EMERGENCY VEHICLE PREEMPTION DETECTOR, 1.000 EACH
75 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 4.000 EACH
76 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 3.000 EACH
77 805-11817 PEDESTRIAN PUSH BUTTON, APS 2.000 EACH
78 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,848.000 LET
79 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 889.000 LFT
80 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 689.000 LEFT
81 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 72.000 LEFT
82 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
83 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 604.000 LFT
84 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 489.000 LEFT
85 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 585.000 LET
86 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 665.000 LET
87 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,439.000 LEFT
88 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 492.000 LFT
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 620.000 LEFT
90 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH
91 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 5.000 EACH
92 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 261.000 LEFT
93 809-03983 PHASE SELECTORS 2.000 EACH

94 809-04982 CABLE 1,510.000 LFT
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CALL ORDER : 480 CONTRACT ID : RS-36495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTIONAL ROAD PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 304-07490 HMA PATCHING, TYPE B 8.000 TON
8 404-05511 SEAL COAT, 2 1,250.000 SYS
9 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 7.000 TON
10 412-09355 FOG SEAL 30,500.000 SYS
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CALL ORDER : 500 CONTRACT ID : B -30528-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 50.000 LEFT
15 203-02000 EXCAVATION, COMMON 571.000 CYs
16 203-51223 EXCAVATION, WATERWAY 21.000 CYS
17 205-03371 SEDIMENT, REMOVE 46.000 CYS
18 205-06937 TEMPORARY SILT FENCE 821.000 LEFT
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 692.000 CYs
20 206-51817 SHEET PILING, STEEL 948.000 SET
21 207-09935 SUBGRADE TREATMENT, TYPE IC 461.000 SYS
22 211-02050 B BORROW 12.000 CYs
23 211-06467 AGGREGATE FOR END BENT BACKFILL 126.000 CYs
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 10.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 109.000 TON
26 302-07455 DENSE GRADED SUBBASE 65.000 CYs
27 303-01180 COMPACTED AGGREGATE, NO. 53 362.000 TON
28 304-07493 WIDENING WITH HMA, TYPE B 45.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,168.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 122.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 1,093.000 LEFT
32 401-10259 JOINT ADHESIVE, INTERMEDIATE 663.000 LET
33 401-11785 LIQUID ASPHALT SEALANT 1,093.000 LET
34 402-07451 HMA WEDGE AND LEVEL, TYPE B 4.000 TON
35 406-05520 ASPHALT FOR TACK COAT 0.200 TON
36 406-05521 ASPHALT FOR TACK COAT 0.200 SYS
37 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
38 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED 2.000 EACH
39 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 5.000 EACH
40 601-02241 GUARDRAIL, REMOVE 400.000 LEFT
41 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
42 601-09238 HAND DIG GUARDRAIL POST HOLES 12.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 43.750 LET
45 602-06729 BARRIER DELINEATOR 13.000 EACH
46 605-06090 CURB, INTEGRAL, CONCRETE 79.000 LEFT
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 384.000 SYS
48 615-06505 MONUMENT, B 4.000 EACH
49 616-02320 GEOTEXTILES 1,267.000 SYS
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CALL ORDER : 500 CONTRACT ID : B -30528-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-06405 RIPRAP, REVETMENT 866.000 TON
51 621-02770 EROSION CONTROL BLANKET 165.000 SYS
52 621-06559 MULCHED SEEDING, R 2,140.000 SYS
53 621-06567 WATER 0.100 kGAL
54 621-06574 SODDING 43.000 SYS
55 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
56 701-09557 TEST PILE, DYNAMIC, PRODUCTION 142.000 LEFT
57 701-09559 TEST PILE, DYNAMIC, RESTRIKE 6.000 EACH
58 701-09665 PILE, STEEL PIPE, 0.375 IN, 14 IN 180.000 LEFT
59 701-09739 PILE SHOE, HP 12 X 53 14.000 EACH
60 701-51195 PILE, STEEL H, HP 12 IN X 53 806.000 LEFT
61 702-51005 CONCRETE, A, SUBSTRUCTURE 56.700 CYS
62 702-92857 CONCRETE, C, SUBSTRUCTURE 81.200 CYs
63 703-06029 REINFORCING BARS, EPOXY COATED 103,819.000 LBS
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 231.300 CYs
65 706-11600 RAILING, CONCRETE, FC 25.500 CYS
66 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
67 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 277.000 LEFT
68 707-11494 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN. X 48 IN. 491.000 LEFT
69 708-51814 WELDED STEEL WIRE FABRIC 100.000 SET
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 711-51035 STRUCTURAL STEEL 120.000 LBS
73  715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 58.000 LET
74 715-05407 PIPE, END BENT DRAIN, 6 IN 232.000 LET
75 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
76 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 144.000 LET
82 801-07119 BARRICADE, III-B 96.000 LET
83 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 49.000 LFT
84 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 24.000 SFT
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 858.000 LET
86 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 492.000 LET
87 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 124.000 LET

88 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 175.000 LFT
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CALL ORDER : 510 CONTRACT ID : B -31714-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 674.000 SYS
13 202-02272 PAVED SIDE DITCH, REMOVE 82.000 LFT
14 202-02637 PIPE, ABANDON AND GROUT FILL 250.000 LFT
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 183.000 cys
17 203-51223 EXCAVATION, WATERWAY 852.000 CYS
18 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
19 205-06937 TEMPORARY SILT FENCE 442 .000 LFT
20 205-09543 NO 2 STONE 150.000 TON
21 206-93520 TEMPORARY SHEET PILING 720.000 SET
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 95.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 1,720.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 396.570 CYS
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 208.000 CYS
26 211-09268 STRUCTURAL BACKFILL, TYPE 5 436.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 149.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,583.000 SYS
29  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 227.000 TON
30 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 395.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 204.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 1,945.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 584.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 1,945.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 3.000 TON
36 503-05240 D-1 CONTRACTION JOINT 11.000 LET
37 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
38 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
39 601-02241 GUARDRAIL, REMOVE 313.000 LFT
40 601-02800 GUARDRAIL TRANSITION, TGT 2.000 EACH
41 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
42 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 107.000 LFT
45 610-07487 HMA FOR APPROACHES, TYPE B 26.000 TON
46 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
47 616-02320 GEOTEXTILES 892.000 SYS
48 616-06405 RIPRAP, REVETMENT 501.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 510 CONTRACT ID : B -31714-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,000.000 SYS
51 621-06567 WATER 7.000 kGAL
52 621-06575 SODDING, NURSERY 1,905.000 SYS
53 628-09402 FIELD OFFICE, B 5.000 MOS
54 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
55 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 10.000 MOS
58 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
59 701-09557 TEST PILE, DYNAMIC, PRODUCTION 135.000 LFT
60 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
61 701-09739 PILE SHOE, HP 12 X 53 40.000 EACH
62 701-51195 PILE, STEEL H, HP 12 IN X 53 2,185.000 LEFT
63 706-06347 RAILING, STEEL CF-1 30.000 LEFT
64 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 42.000 SYS
65 706-51020 RAILING, CONCRETE, C 2.000 CYS
66 715-01336 GATE VALVE, 12 IN 2.000 EACH
67 715-02889 SERVICE LINE 1" 5.000 LEFT
68 715-04987 CONNECTION 1.000 EACH
69 715-04987 CONNECTION 2.000 EACH
70 715-05411 PIPE SANITARY SEWER 12 IN 186.500 LEFT
71 715-05411 PIPE SANITARY SEWER 12 IN 40.000 LEFT
72 715-05711 PIPE SANITARY SEWER 6 IN 10.000 LEFT
73 715-92253 SEWER, SANITARY LATERAL, RECONNECT 1.000 EACH
74 715-97873 WATER SERVICE LINE, 1 IN 1.000 EACH
75 715-98165 WATER MAIN, 12 IN 302.000 LFT
76 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
77 720-91742 FIRE HYDRANT 1.000 EACH
78 723-11229 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 84.000 LET
79 732-05538 TESTING AND DISINFECTION LUMP LUMP
80 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 1.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
82 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,439.000 LET
83 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,515.000 LFT
84 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
85 801-06645 CONSTRUCTION SIGN, B 16.000 EACH
86 801-06710 FLASHING ARROW SIGN 180.000 DAY
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
89 801-07119 BARRICADE, III-B 84.000 LET
90 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 300.000 LEFT
91 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
92 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 13.000 LEFT
93 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 7.000 SET
94 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 188.000 LEFT
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 778.000 LEFT
96 808-06716 LINE, REMOVE 6,717.000 LEFT
97 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 778.000 LEFT

98 808-75994 PRISMATIC REFLECTOR 80.000 EACH
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CALL ORDER : 510 CONTRACT ID : B -31714-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

100 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 520 CONTRACT ID : B -31720-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 127.000 SYS
11 202-02279 CURB AND GUTTER, REMOVE 1,720.000 LFT
12 202-02637 PIPE, ABANDON AND GROUT FILL 30.000 LFT
13 202-51133 RAILING, REMOVE 428.000 LFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51368 SLOPEWALL, REMOVE 111.000 SYS
16 202-91385 INLET, REMOVE 6.000 EACH
17 203-02000 EXCAVATION, COMMON 1,339.000 cys
18 205-09543 NO 2 STONE 50.000 TON
19 206-51225 EXCAVATION, DRY 32.000 CYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 2,724.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 32.000 CYS
22 213-09270 FLOWABLE BACKFILL, REMOVABLE 4.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 265.000 TON
24 302-06464 SUBBASE FOR PCCP 392.000 cys
25 302-07455 DENSE GRADED SUBBASE 28.000 cyYs
26 303-01180 COMPACTED AGGREGATE, NO. 53 866.000 TON
27 306-08043 MILLING, TRANSITION 210.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 140.000 TON
29  401-07337 QC/OA-HMA, 5, 76, SURFACE, 9.5 mm 107.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 237.000 TON
31 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 182.000 TON
32 401-07410 QC/OA-HMA, 5, 64, BASE, 25.0 mm 376.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 4,126.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,126.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 4,126.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 5,092.000 SYS
37 415-11527 BASE SEAL 1.000 TON
38 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
39 601-02241 GUARDRAIL, REMOVE 1,440.000 LFT
40 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,163.000 LFT
42 602-06729 BARRIER DELINEATOR 14.000 EACH
43 603-06060 FENCE, FARM FIELD, RESET 128.000 LFT
44 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 170.000 SYS
45 616-02320 GEOTEXTILES 398.000 SYS
46 616-06405 RIPRAP, REVETMENT 172.000 TON
47 616-51367 SLOPEWALL, CONCRETE, 4 IN 115.000 SYS
48 616-93772 INSPECTION HOLE 4.000 EACH
49 621-06574 SODDING 109.000 SYS



SCHEDULE OF PAY ITEMS PAGE 59

CALL ORDER  : 520 CONTRACT ID : B -31720-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 628-09401 FIELD OFFICE, A 8.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
55 702-51005 CONCRETE, A, SUBSTRUCTURE 96.900 CYs
56 702-51863 FIELD DRILLED HOLE IN CONCRETE 84.000 EACH
57 703-06028 REINFORCING BARS 9,534.000 1BS
58 703-06029 REINFORCING BARS, EPOXY COATED 71,203.000 LBS
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 236.300 CYs
60 706-09960 RAILING, CONCRETE, FC 431.000 LET
61 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
62 709-51821 SURFACE SEAL LUMP LUMP
63 711-51038 STRUCTURAL STEEL LUMP LUMP
64 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,440.000 LFT
65 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 40.000 LET
66 715-05407 PIPE, END BENT DRAIN, 6 IN 90.000 LET
67 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
68 718-52610 AGGREGATE FOR UNDERDRAINS 146.000 CYs
69 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,148.000 SYS
70 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
72 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,240.000 LET
73 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
77 801-07118 BARRICADE, III-A 72.000 LET
78 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,800.000 LET
79 808-06716 LINE, REMOVE 1,800.000 LET
80 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 360.000 LET
81 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,514.000 LET

82 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,514.000 LET
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CALL ORDER : 530 CONTRACT ID B -33276-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 956.500 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 3,091.000 cys
15 205-03371 SEDIMENT, REMOVE 750.000 CYS
16 205-06930 SPLASHPAD 2.800 TON
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 34.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
19 205-06934 TEMPORARY MULCH 0.600 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 86.000 TON
21 205-06937 TEMPORARY SILT FENCE 1,259.000 LFT
22 205-06938 TEMPORARY SLOPE DRAIN 80.000 LFT
23 205-11586 TEMPORARY FILTER STONE 5.000 TON
24 206-51220 EXCAVATION, WET 261.000 cyYs
25 207-08263 SUBGRADE TREATMENT, TYPE IA 2,150.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 76.000 CYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 949.000 CYS
28 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,682.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 479.000 TON
30 302-07455 DENSE GRADED SUBBASE 33.700 cys
31 303-01180 COMPACTED AGGREGATE, NO. 53 355.000 TON
32 306-08042 MILLING, SCARIFICATION/PROFILE 715.000 SYS
33 306-08043 MILLING, TRANSITION 585.000 SYS
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 245.000 TON
35 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 258.000 TON
36 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 153.000 TON
37 401-10258 JOINT ADHESIVE, SURFACE 989.000 LFT
38 401-10259 JOINT ADHESIVE, INTERMEDIATE 280.000 LFT
39 401-11785 LIQUID ASPHALT SEALANT 989.000 LFT
40 406-05520 ASPHALT FOR TACK COAT 1.000 TON
41 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 431.300 LFT
44 602-06729 BARRIER DELINEATOR 12.000 EACH
45 604-07092 BED COURSE MATERIAL 136.600 TON
46 605-06145 CURB AND GUTTER, B, CONCRETE 525.000 LFT
47 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 200.000 SYS
48 615-06490 RIGHT OF WAY MARKER 12.000 EACH
49 616-02320 GEOTEXTILES 5,430.500 SYS
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CALL ORDER : 530 CONTRACT ID : B -33276-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-05688 RIPRAP, CLASS 1 1,414.000 TON
51 616-06451 RIPRAP, UNIFORM 1,463.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,778.000 SYS
54 621-02770 EROSION CONTROL BLANKET 410.000 SYS
55 621-06557 SEED MIXTURE, T 1.880 LBS
56 621-06559 MULCHED SEEDING, R 1,037.000 SYS
57 621-06565 MULCHING MATERIAL 2.100 TON
58 621-06574 SODDING 148.000 SYS
59 621-09400 SEED MIXTURE, SEDGE MEADOW 0.300 LBS
60 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 6.000 EACH
61 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 12.000 EACH
62 622-52436 SIGN, DO NOT MOW OR SPRAY 6.000 EACH
63 628-09401 FIELD OFFICE, A 9.000 MOS
64 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
65 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
67 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 9.000 MOS
68 701-09739 PILE SHOE, HP 12 X 53 42.000 EACH
69 701-51195 PILE, STEEL H, HP 12 IN X 53 1,830.000 LET
70 702-51005 CONCRETE, A, SUBSTRUCTURE 107.800 CYS
71 702-51015 CONCRETE, B, FOOTINGS 46.600 CYs
72 702-92857 CONCRETE, C, SUBSTRUCTURE 39.200 CYSs
73  703-06028 REINFORCING BARS 35,590.000 LBS
74 703-06029 REINFORCING BARS, EPOXY COATED 98,839.000 LBS
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 276.600 CYs
76 706-11600 RAILING, CONCRETE, FC 36.000 CYS
77 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
78 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 1,110.000 LET
79 709-51821 SURFACE SEAL LUMP LUMP
80 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 8.000 LFT
81 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 596.000 LET
82 715-05407 PIPE, END BENT DRAIN, 6 IN 166.000 LET
83 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
84 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
85 720-45030 INLET, E7 2.000 EACH
86 720-45042 INLET, HAS5 6.000 EACH
87 720-45410 MANHOLE, C4 2.000 EACH
88 732-11811 MODULAR BLOCK WALL ERECTION 3,974.000 SET
89 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 3,974.000 SET
90 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
91 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07118 BARRICADE, III-A 48.000 LEFT
96 801-07119 BARRICADE, III-B 96.000 LEFT
97 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,524.000 LFT

98 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 454.000 LFT
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CALL ORDER : 530 CONTRACT ID : B -33276-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 454.000 LET
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,524.000 LET

101 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 540 CONTRACT ID : B -34503-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 141.000 SYS
12 202-02272 PAVED SIDE DITCH, REMOVE 62.000 LFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 203-02000 EXCAVATION, COMMON 631.000 cys
15 203-02070 BORROW 189.000 cys
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 24.000 TON
17 205-06934 TEMPORARY MULCH 1.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 172.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,015.000 LFT
20 205-09543 NO 2 STONE 100.000 TON
21 207-08263 SUBGRADE TREATMENT, TYPE IA 1,757.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 74.000 SYS
23 211-09267 STRUCTURAL BACKFILL, TYPE 4 4.000 CYS
24 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 6.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 547.000 TON
26 302-07455 DENSE GRADED SUBBASE 38.000 cys
27 306-08432 MILLING, APPROACH 53.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 133.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 310.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 1,218.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,218.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 1,218.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 3,054.000 SYS
34 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 231.300 LFT
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 225.400 SYS
38 610-07487 HMA FOR APPROACHES, TYPE B 26.000 TON
39 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
40 615-06490 RIGHT OF WAY MARKER 15.000 EACH
41 615-06505 MONUMENT, B 3.000 EACH
42 616-02320 GEOTEXTILES 1,396.000 SYS
43 616-05688 RIPRAP, CLASS 1 842.000 TON
44 616-06405 RIPRAP, REVETMENT 112.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-02770 EROSION CONTROL BLANKET 180.000 SYS
47 621-06557 SEED MIXTURE, T 48.000 LBS
48 621-06560 MULCHED SEEDING, U 180.000 SYS
49 621-06567 WATER 4.900 kGAL
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CALL ORDER  : 540 CONTRACT ID : B -34503-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 621-06574 SODDING 205.000 SYS
51 621-06575 SODDING, NURSERY 1,149.000 SYS
52 628-09402 FIELD OFFICE, B 8.000 MOS
53  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
54 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
55 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
56 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
57 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
58 701-02938 CORED HOLE IN ROCK, 24 IN 6.000 LET
59 701-09739 PILE SHOE, HP 12 X 53 4.000 EACH
60 701-51195 PILE, STEEL H, HP 12 IN X 53 68.000 LET
61 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53 70.000 LET
62 702-51005 CONCRETE, A, SUBSTRUCTURE 7.200 CYs
63 702-51863 FIELD DRILLED HOLE IN CONCRETE 180.000 EACH
64 703-06029 REINFORCING BARS, EPOXY COATED 38,292.000 1LBS
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 78.200 CYS
66 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 4.000 EACH
67 706-09963 RAILING, CONCRETE, PF-2 183.200 LET
68 706-11405 RAILING, STEEL, PF-2 200.500 LFT
69 709-51821 SURFACE SEAL LUMP LUMP
70 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 12.000 SFT
71 722-51842 BRIDGE DECK OVERLAY 377.000 SYS
72 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 11.000 CYs
73  722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 115.000 SFT
74 722-51874 OVERLAY DAM 156.000 SFT
75 722-60824 SURFACE MILLING 215.000 SYS
76 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 96.000 LET
82 801-07119 BARRICADE, III-B 144.000 LET
83 801-08403 TEMPORARY TRAFFIC BARRIER, TYPE 4 290.000 LET
84 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 23.000 LET
85 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 6.000 SFT
86 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,011.000 LET
87 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 290.000 LET
88 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 37.000 LET
89 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 47.000 LET

90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,640.000 LET
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CALL ORDER : 550 CONTRACT ID : B -34853-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 992.000 SYS
10 202-02240 PAVEMENT REMOVAL 302.900 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51822 BRIDGE DECK OVERLAY, REMOVE 992.000 SYS
13 302-07455 DENSE GRADED SUBBASE 50.000 CYs
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1.300 TON
15 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 21.600 TON
16 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
17 601-02241 GUARDRAIL, REMOVE 320.000 LEFT
18 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 200.000 LEFT
19 602-06729 BARRIER DELINEATOR 12.000 EACH
20 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 300.000 SYS
21 628-09402 FIELD OFFICE, B 12.000 MOS
22 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
23  628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
24  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 36.000 MOS
26 702-51005 CONCRETE, A, SUBSTRUCTURE 1.400 CYs
27 702-51863 FIELD DRILLED HOLE IN CONCRETE 8.000 EACH
28 703-06029 REINFORCING BARS, EPOXY COATED 41,167.000 LBS
29 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 208.000 EACH
30 704-51002 CONCRETE, C, SUPERSTRUCTURE 92.900 CYSs
31 706-09960 RAILING, CONCRETE, FC 357.000 LFT
32 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
33 707-09862 STRUCTURAL MEMBER, CONCRETE BOX BEAM, 27 IN X 48 IN 175.000 LET
34 709-51821 SURFACE SEAL LUMP LUMP
35 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
36 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 270.100 SET
37 722-51842 BRIDGE DECK OVERLAY 1,255.000 SYS
38 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.000 CYs
39 722-60824 SURFACE MILLING 992.000 SYS
40 727-90308 EPOXY INJECTION, CRACK PREPARATION 34.000 LEFT
41 727-90309 EPOXY INJECTION, EPOXY MATERIAL 1.000 GAL
42 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
43 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 9,700.000 LEFT
45 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
47 801-06710 FLASHING ARROW SIGN 240.000 DAY
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
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CALL ORDER : 550 CONTRACT ID : B -34853-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

50 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 680.000 LET
51 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 520.000 LET
52 808-06716 LINE, REMOVE 2,845.000 LFT
53 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 955.000 LEFT
54 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,020.000 LET

55 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,200.000 LFT
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CALL ORDER : 560 CONTRACT ID : B -35489-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIRS TO APPROACH SLAB

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 295.000 SYS
9 202-07083 REMOVAL LUMP LUMP
10 202-07083 REMOVAL LUMP LUMP
11 202-07083 REMOVAL LUMP LUMP
12 202-07083 REMOVAL LUMP LUMP
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 14.000 EACH
15 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 13.000 CYS
16 213-09270 FLOWABLE BACKFILL, REMOVABLE 50.000 CYS
17 302-07455 DENSE GRADED SUBBASE 48.000 CYS
18 503-05310 TERMINAL JOINT 170.000 LEFT
19 503-09261 PCCP STITCHING 38.000 EACH
20 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 295.000 SYS
21 609-09940 APPROACH SLAB JACKING 188.000 SYS
22 628-09402 FIELD OFFICE, B 12.000 MOS
23 702-51863 FIELD DRILLED HOLE IN CONCRETE 94.000 EACH
24 703-06029 REINFORCING BARS, EPOXY COATED 10,335.000 LBS
25 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 2.000 EACH
26 709-51821 SURFACE SEAL LUMP LUMP
27 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 30.000 SFT
28 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 586.000 LET
29 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 492.000 LET
30 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 15.000 EACH
32 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
33 801-06710 FLASHING ARROW SIGN 60.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 6,820.000 LFT
36 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
37 801-92448 CONSTRUCTION SIGNS, MOBILE 60.000 DAY
38 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 64.000 LFT
39 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 55.000 LEFT
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CALL ORDER : 600 CONTRACT ID : M -31261-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 610 CONTRACT ID : M -31262-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 70

CALL ORDER : 620 CONTRACT ID : M -31263-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
8 623-04887 MOWING, CYCLE NO 4 1.000 CYCL
9 623-05684 MOWING, CYCLE NO 5 1.000 CYCL
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 630 CONTRACT ID : M -35925-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 450.000 TON
8 304-07783 HMA PATCHING, TYPE D 1,945.000 TON
9 503-03489 RETROFITTED TIE BARS 100.000 EACH
10 503-05240 D-1 CONTRACTION JOINT 2,420.000 LEFT
11 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYS
12 506-06333 PCCP PATCHING, FULL DEPTH 850.000 SYS
13 628-09402 FIELD OFFICE, B 12.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
15 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
19 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
21 801-06710 FLASHING ARROW SIGN 360.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
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CALL ORDER : 640 CONTRACT ID : M -35926-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 61.000 TON
10 302-06464 SUBBASE FOR PCCP 8.000 CYs
11 303-01180 COMPACTED AGGREGATE, NO. 53 10.000 TON
12 304-07783 HMA PATCHING, TYPE D 178.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,989.000 SYS
14 306-08042 MILLING, SCARIFICATION/PROFILE 12,721.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 249.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 5,403.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 5,403.000 LFT
19 406-05520 ASPHALT FOR TACK COAT 1.000 TON
20 414-11464 ULTRATHIN BONDED WEARING COURSE FOR 314.000 SYS
21 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 12,591.000 SYS
22 503-05240 D-1 CONTRACTION JOINT 60.000 LET
23 506-06333 PCCP PATCHING, FULL DEPTH 161.000 SYS
24 506-06334 PCCP PATCHING, PARTIAL DEPTH 107.000 SYS
25 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
29 801-03290 CONSTRUCTION SIGN, C 17.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 66.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 950.000 LET
33 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
34 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 300.000 LET
35 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 275.000 LET
36 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,975.000 LET
37 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,055.000 LET
38 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 89.000 LET
39 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 123.000 LET
40 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 281.000 LET
41 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
42 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 91.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 91.000 EACH
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CALL ORDER : 650 CONTRACT ID : M -35983-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MECHANICAL SWEEPING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-93708 SWEEPING LUMP LUMP
4 623-93708 SWEEPING LUMP LUMP
5 623-93708 SWEEPING LUMP LUMP
6 623-93708 SWEEPING LUMP LUMP
7 623-93708 SWEEPING LUMP LUMP
8 623-93708 SWEEPING LUMP LUMP
9 623-93708 SWEEPING LUMP LUMP
10 623-93708 SWEEPING LUMP LUMP
11 623-93708 SWEEPING LUMP LUMP
12 623-93708 SWEEPING LUMP LUMP
13 623-93708 SWEEPING LUMP LUMP
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CALL ORDER : 660 CONTRACT ID : M -36449-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 670 CONTRACT ID : M -36450-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 680 CONTRACT ID : M -36754-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 690 CONTRACT ID : M -36755-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 700 CONTRACT ID : M -36756-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 710 CONTRACT ID : M -36757-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 202-04486 LITTER, REMOVE 25.000 MILE
4 202-04486 LITTER, REMOVE 25.000 MILE
5 202-04486 LITTER, REMOVE 25.000 MILE
6 202-04486 LITTER, REMOVE 25.000 MILE
7 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
8 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
9 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
10 623-04887 MOWING, CYCLE NO 4 1.000 CYCL
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CALL ORDER : 720 CONTRACT ID : M -36758-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 730 CONTRACT ID : M -36759-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 740 CONTRACT ID : M -36783-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 750 CONTRACT ID : M -36784-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
5 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
6 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
7 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
8 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
9 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 760 CONTRACT ID : M -36785-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
12 801-06710 FLASHING ARROW SIGN 5.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 770 CONTRACT ID : M -36786-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 6.000 MOS
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 780 CONTRACT ID : M -36787-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, HERBICED TREATMENT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 624-92647 HERBICIDE TREATMENT 1,000.000 ACRE
6 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
7 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
8 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 1.000 MOS
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 790 CONTRACT ID : M -36875-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 800 CONTRACT ID : M -36878-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 810 CONTRACT ID : M -36879-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 820 CONTRACT ID : M -36880-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 830 CONTRACT ID : M -36936-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 840 CONTRACT ID : M -36937-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER : 850 CONTRACT ID : M -36938-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
5 623-04886 MOWING, CYCLE NO 3 1.000 CYCL
6 623-06922 MOWING 9.000 CYCL
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CALL ORDER : 880 CONTRACT ID : T -34380-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 616-93772 INSPECTION HOLE 18.000 EACH
9 628-09402 FIELD OFFICE, B 7.000 MOS
10 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
11 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
14 805-01842 HANDHOLE, SIGNAL, TYPE 1 41.000 EACH
15 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 7,200.000 LEFT
16 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
17 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 24.000 EACH
18 805-07842 VEHICLE DETECTION SYSTEM 1.000 EACH
19 805-07842 VEHICLE DETECTION SYSTEM 1.000 EACH
20 805-07842 VEHICLE DETECTION SYSTEM 1.000 EACH
21 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 59.000 EACH
22 805-09540 LOOP DETECTOR RACK 20.000 EACH
23 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 24.000 EACH
24 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 28,000.000 LET
25 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 22,000.000 LEFT
26 805-78785 SIGNAL DETECTOR HOUSING 82.000 EACH
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 9,200.000 LEFT
28 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
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CALL ORDER : 890 CONTRACT ID : T =-34741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 230.000 SYS
13 203-02000 EXCAVATION, COMMON 3,054.000 cys
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 45.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 5.000 EACH
16 205-06937 TEMPORARY SILT FENCE 824.000 LFT
17 205-09543 NO 2 STONE 30.000 TON
18 207-08263 SUBGRADE TREATMENT, TYPE IA 2,233.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 6,051.000 SYS
20 207-09895 SUBGRADE TREATMENT, TYPE V 367.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 612.000 CYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 190.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 123.000 TON
24 303-01180 COMPACTED AGGREGATE, NO. 53 87.000 TON
25 304-07491 HMA PATCHING, TYPE C 34.000 TON
26 304-07494 WIDENING WITH HMA, TYPE C 42.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN 155.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 26.000 TON
29 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 409.000 TON
30 401-07357 QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm 24.000 TON
31 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 41.000 TON
32 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 531.000 TON
33 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 274.000 TON
34 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 736.000 TON
35 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 562.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 1,465.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,115.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 1,465.000 LFT
39 402-10086 HMA FOR TEMPORARY PAVEMENT, C 625.000 TON
40 406-05520 ASPHALT FOR TACK COAT 5.000 TON
41 502-11564 PCCP, 7 IN 605.000 SYS
42 604-07897 CURB RAMP, CONCRETE, C 62.000 SYS
43 604-07904 CURB RAMP, CONCRETE, L 28.000 SYS
44 605-06120 CURB, CONCRETE 782.000 LFT
45 605-06140 CURB AND GUTTER, CONCRETE 2,416.000 LFT
46 605-06215 CENTER CURB, D, CONCRETE 186.000 LFT
47 605-06240 CENTER CURB, A, CONCRETE 10.000 SYS
48 605-06255 CENTER CURB, D, CONCRETE 17.000 SYS
49 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 20.000 LFT
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CALL ORDER : 890 CONTRACT ID : T -34741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 605-97937 CURB AND GUTTER, ROLL CURB 343.000 LFT
51 610-07487 HMA FOR APPROACHES, TYPE B 46.000 TON
52 610-0844¢6 PCCP FOR APPROACHES, 6 IN 112.000 SYS
53 610-09108 PCCP FOR APPROACHES, 9 IN 534.000 SYS
54 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
55 615-06505 MONUMENT, B 10.000 EACH
56 615-06510 MONUMENT, C 1.000 EACH
57 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
58 616-02320 GEOTEXTILES 126.000 SYS
59 616-06405 RIPRAP, REVETMENT 19.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
61 621-02770 EROSION CONTROL BLANKET 280.000 SYS
62 621-04316 SPADE EDGE 399.000 LEFT
63 621-06560 MULCHED SEEDING, U 5,530.000 SYS
64 621-06570 TOPSOIL 163.000 CYs
65 621-06575 SODDING, NURSERY 494.000 SYS
66 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
67 621-98038 MULCH, HARDWOOD SHREDDED BARK 54.000 CYs
68 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 41.000 EACH
69 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN 5.000 EACH
70 622-05642 PLANT, DECIDUOUS SHRUB, OVER 48 IN 1.000 EACH
71  622-05653 PLANT, GROUND COVER 164.000 EACH
72  622-05653 PLANT, GROUND COVER 18.000 EACH
73  622-05654 PLANT, PERENNIAL 19.000 EACH
74 622-05654 PLANT, PERENNIAL 108.000 EACH
75 622-06573 IRRIGATION 3.000 EACH
76 628-09401 FIELD OFFICE, A 6.000 MOS
77 715-02745 GATE VALVE WITH VALVE BOXES, 8 IN 1.000 EACH
78 715-03476 SAFETY METAL END SECTION 4:1 DIA 24" 1.000 EACH
79 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 2,322.000 LET
80 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 589.000 LEFT
81 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 507.000 LET
82 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 103.000 LET
83 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 44.000 LET
84 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 26.000 TON
85 715-11571 WATER MAIN, DUCTILE IRON 8 IN 232.000 LET
86 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
87 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 3.000 EACH
88 715-94064 WATER LINE, COPPER, 0.75 IN 190.000 LEFT
89 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 8.000 LEFT
90 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
91 718-52610 AGGREGATE FOR UNDERDRAINS 171.000 CYs
92 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,128.000 SYS
93 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
94 720-45005 INLET, A2 1.000 EACH
95 720-45030 INLET, E7 3.000 EACH
96 720-45035 INLET, F7 2.000 EACH
97 720-45410 MANHOLE, C4 4.000 EACH
98 720-91742 FIRE HYDRANT 1.000 EACH
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CALL ORDER  : 890 CONTRACT ID : T -34741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 720-91742 FIRE HYDRANT 1.000 EACH
100 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
101 720-98174 INLET, B15 5.000 EACH
102 720-98555 INLET, C15 9.000 EACH
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
104 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,363.000 LFT
105 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 155.000 LET
106 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
107 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
108 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
109 801-06775 MAINTAINING TRAFFIC LUMP LUMP
110 801-07119 BARRICADE, III-B 870.000 LET
111 802-03776 SIGN POST, WOOD, 6 IN X 6 IN 77.000 LET
112 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 285.000 LET
113 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 56.000 LET
114 802-07060 SIGN, SHEET, RELOCATE 12.000 EACH
115 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 5.000 SFT
116 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 246.000 SFT
117 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 60.000 SFT
118 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 331.000 LET
119 807-02191 HANDHOLE, LIGHTING 6.000 EACH
120 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 7.000 EACH
121 807-04866 LUMINAIRE, 7.000 EACH
122 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 613.000 LET
123 807-11425 LIGHT POLE, ROADWAY, 25 FT. EMH, 8 FT. MAST ARM, 7.000 EACH
124 807-86805 SERVICE POINT, I 1.000 EACH
125 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 280.000 LET
126 807-86910 CONNECTOR KIT, UNFUSED 7.000 EACH
127 807-86915 CONNECTOR KIT, FUSED 7.000 EACH
128 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 9.000 EACH
129 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
130 807-86930 INSULATION LINK, NON-WATERPROOFED 14.000 EACH
131 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
132 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 241.000 LET
133 807-99338 WIRE, NO 6 COPPER, GROUND, 1/C 210.000 LET
134 808-03439 TRANSVERSE MARKING THERMOPLASTIC 204.000 LET
135 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 570.000 LET
136 808-06716 LINE, REMOVE 400.000 LET
137 808-09083 LINE THERMOPLASTIC BROKEN WHITE 8 IN 192.000 LET
138 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 80.000 LET
139 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 346.000 LET
140 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN 133.000 LET
141 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 31.000 LET
142 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 1.000 EACH
143 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,687.000 LET
144 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 61.000 LET

145 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER 910 CONTRACT ID T -36007-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 13.000 LFT
11 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 30.000 SFT
12 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 13.500 SFT
13 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 10.000 SET
14 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
15 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
16 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
17 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 50.000 LET
18 805-09366 SIGNAL SUPPORT FOUNDATION, 36 IN DIAMETER X 120 IN 2.000 EACH
19 805-09845 CONTACT CLOSURE CARD 1.000 EACH
20 805-09846 RECEIVER PROCESSOR 2.000 EACH
21 805-10107 WIRELESS MAGNETOMETER DETECTOR TYPE 40.000 EACH
22 805-10108 WIRELESS REPEATER 2.000 EACH
23 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
24 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 7.000 EACH
25 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 1.000 EACH
26 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
27 805-78420 DISCONNECT HANGER 4.000 EACH
28 805-78445 SIGNAL SERVICE 1.000 EACH
29 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 50.000 LFT
30 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 195.000 LET
31 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 700.000 LFT
32 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 200.000 LFT
33 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
34 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 400.000 LFT
36 808-75056 TRANSVERSE MARKING, PAINT, 245.000 LFT
37 808-75060 TRANSVERSE MARKING, PAINT, 80.000 LFT
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 160.000 LFT
39 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
40 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER : 920 CONTRACT ID : TM-36752-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 604-06070 SIDEWALK, CONCRETE 8.000 SYS
7 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 12.000 MOS
8 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
9 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
13 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 1.000 EACH
17 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN 1.000 EACH
18 805-01842 HANDHOLE, SIGNAL, TYPE 1 5.000 EACH
19 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 380.000 LEFT
20 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
21 805-06364 FIBER OPTIC BREAKOUT KIT 6.000 EACH
22 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,000.000 LEFT
23 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 500.000 LEFT
24 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
25 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,000.000 LET
26 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
27 805-91706 ANCHOR BOLT, REPAIR 2.000 EACH
28 807-08621 LOCATE UNDERGROUND LIGHTING FACILITIES 20.000 EACH
29 809-94971 FIBER OPTIC CABLE 9,000.000 LET



